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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  107-09358           INSPECTION HOLE, GREATER THAN 3'                                          10.000        EACH 

   3  107-09367           INSPECTION HOLE, 3 FT DEPTH OR LESS                                       10.000        EACH 

   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   6  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   7  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 

   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

  11  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

  12  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  13  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  14  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  15  113-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 

  16  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  17  202-02240           PAVEMENT REMOVAL                                                      86,631.000        SYS 

  18  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  19  203-02000           EXCAVATION, COMMON                                                     1,735.000        CYS 

  20  203-11844           VIBRO-COMPACTION                                                     223,878.000        CYS 

  21  205-03371           SEDIMENT, REMOVE                                                       1,000.000        CYS 

  22  205-06930           SPLASHPAD                                                                 17.000        TON 

  23  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     65.000        TON 

  24  205-06933           TEMPORARY INLET PROTECTION                                               139.000        EACH 

  25  205-06936           TEMPORARY SEDIMENT TRAP                                                   18.000        TON 

  26  205-06937           TEMPORARY SILT FENCE                                                   5,066.000        LFT 

  27  205-06938           TEMPORARY SLOPE DRAIN                                                    419.000        LFT 

  28  205-09543           NO 2 STONE                                                             4,230.000        TON 

  29  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                   2,443.000        CYS 

  30  207-08263           SUBGRADE TREATMENT, TYPE IA                                          144,321.000        SYS 

  31  207-08266           SUBGRADE TREATMENT, TYPE III                                           4,940.000        SYS 

  32  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                         13,548.000        SYS 

  33  211-02050           B BORROW                                                               9,036.000        CYS 

  34  211-06467           AGGREGATE FOR END BENT BACKFILL                                          189.000        CYS 

  35  211-09264           STRUCTURAL BACKFILL, TYPE 1                                           45,191.000        CYS 

  36  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            1,007.000        CYS 

  37  211-09266           STRUCTURAL BACKFILL, TYPE 3                                           10,865.000        CYS 

  38  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                         114.000        CYS 

  39  302-07455           DENSE GRADED SUBBASE                                                      98.000        CYS 

  40  303-05738           AGGREGATE, NO. 5                                                         345.000        TON 

  41  304-07494           WIDENING WITH HMA, TYPE C                                                444.000        TON 

  42  306-08043           MILLING, TRANSITION                                                    4,483.000        SYS 

  43  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  44  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        603.000        TON 

  45  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                1,392.000        TON 

  46  402-10084           HMA FOR TEMPORARY PAVEMENT, B                                          1,053.000        TON 

  47  402-10087           HMA FOR TEMPORARY PAVEMENT, D                                          2,159.000        TON 

  48  502-03289           QUALITY ASSURANCE ADJUSTMENT                                               1.000        DOL 

  49  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             6.000        EACH 
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  50  601-02241           GUARDRAIL, REMOVE                                                      5,110.000        LFT 

  51  601-06234           IMPACT ATTENUATOR, R1, W1, TL-2                                           10.000        EACH 

  52  601-06238           IMPACT ATTENUATOR, R1, W1, TL-3                                            2.000        EACH 

  53  601-06246           IMPACT ATTENUATOR, R2, W1, TL-3                                            4.000        EACH 

  54  601-09146           IMPACT ATTENUATOR, CR1, W1, TL-2                                           5.000        EACH 

  55  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 

  56  601-94690           GUARDRAIL END TREATMENT, MS                                                2.000        EACH 

  57  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   1,119.000        LFT 

  58  602-01064           CONCRETE BARRIER                                                       9,015.000        LFT 

  59  602-01064           CONCRETE BARRIER                                                       1,981.000        LFT 

  60  602-06729           BARRIER DELINEATOR                                                       641.000        EACH 

  61  603-06045           FENCE, CHAIN LINK, 48 IN                                               6,764.000        LFT 

  62  603-97283           FENCE GATE, CHAIN LINK, 48 IN X 24 FT                                      1.000        EACH 

  63  604-05528           HMA FOR SIDEWALK                                                         803.000        TON 

  64  604-06070           SIDEWALK, CONCRETE                                                     2,045.000        SYS 

  65  604-07900           CURB RAMP, CONCRETE, F                                                   278.000        SYS 

  66  604-95344           HAND RAIL, PEDESTRIAN                                                    628.000        LFT 

  67  605-06120           CURB, CONCRETE                                                           267.000        LFT 

  68  605-06140           CURB AND GUTTER, CONCRETE                                              4,947.000        LFT 

  69  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                       39.000        LFT 

  70  605-06205           CENTER CURB, B, CONCRETE                                                  20.000        LFT 

  71  607-06175           GUTTER, CONCRETE, A                                                      239.000        LFT 

  72  607-06175           GUTTER, CONCRETE, A                                                      356.000        LFT 

  73  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                                31.000        SYS 

  74  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                569.600        SYS 

  75  610-07487           HMA FOR APPROACHES, TYPE B                                               157.000        TON 

  76  610-08446           PCCP FOR APPROACHES, 6 IN                                                198.000        SYS 

  77  610-09108           PCCP FOR APPROACHES, 9 IN                                                543.000        SYS 

  78  615-06490           RIGHT OF WAY MARKER                                                       64.000        EACH 

  79  615-06505           MONUMENT, B                                                               13.000        EACH 

  80  615-06510           MONUMENT, C                                                               19.000        EACH 

  81  615-06515           MONUMENT, D                                                               75.000        EACH 

  82  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 

  83  616-02320           GEOTEXTILES                                                            1,817.000        SYS 

  84  616-06405           RIPRAP, REVETMENT                                                        208.000        TON 

  85  616-06451           RIPRAP, UNIFORM                                                           49.000        TON 

  86  616-51367           SLOPEWALL, CONCRETE, 4 IN                                              1,520.000        SYS 

  87  620-01754           SOUND BARRIER PANELS, GROUND MOUNTED, TYPE                            12,416.000        SFT 

  88  620-01756           SOUND BARRIER ERECTION, GROUND MOUNTED, TYPE                          12,416.000        SFT 

  89  620-08426           SOUND BARRIER DESIGN AND LAYOUT                                       LUMP              LUMP 

  90  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 

  91  621-04258           SEED MIXTURE                                                              66.000        LBS 

  92  621-04258           SEED MIXTURE                                                              14.000        LBS 

  93  621-06545           FERTILIZER                                                               100.000        TON 

  94  621-06554           SEED MIXTURE, U                                                        3,750.000        LBS 

  95  621-06557           SEED MIXTURE, T                                                        1,875.000        LBS 

  96  621-06565           MULCHING MATERIAL                                                         50.000        TON 

  97  621-06567           WATER                                                                     32.000        kGAL 

  98  621-06574           SODDING                                                                6,889.000        SYS 
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  99  621-06575           SODDING, NURSERY                                                       1,918.000        SYS 

 100  621-09908           SOIL                                                                       9.000        CYS 

 101  621-98038           MULCH, HARDWOOD SHREDDED BARK                                             35.000        CYS 

 102  622-05625           PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT                          33.000        EACH 

 103  622-05638           PLANT, DECIDUOUS SHRUB, 18 IN OR UNDER                                    27.000        EACH 

 104  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                          86.000        EACH 

 105  628-09403           FIELD OFFICE, C                                                           30.000        MOS 

 106  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

 107  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

 108  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

 109  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

 110  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                     120.000        MOS 

 111  701-05787           INSTRUMENTATION, INTEGRITY TESTING AND DATA COLLECTION                LUMP              LUMP 

 112  701-05787           INSTRUMENTATION, INTEGRITY TESTING AND DATA COLLECTION                LUMP              LUMP 

 113  701-06011           DYNAMIC PILE LOAD TEST                                                     4.000        EACH 

 114  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           334.000        LFT 

 115  701-09558           TEST PILE, INDICATOR, PRODUCTION                                         190.000        LFT 

 116  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               4.000        EACH 

 117  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             2.000        EACH 

 118  701-09683           PILE SHOE, HP 12 X 74                                                    116.000        EACH 

 119  701-95780           PILE, STEEL H, HP 12 IN X 74                                           7,704.000        LFT 

 120  702-04325           TEMPORARY SHORING                                                     LUMP              LUMP 

 121  702-51005           CONCRETE, A, SUBSTRUCTURE                                                424.700        CYS 

 122  702-51015           CONCRETE, B, FOOTINGS                                                    311.200        CYS 

 123  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                  322.000        LBS 

 124  702-92857           CONCRETE, C, SUBSTRUCTURE                                                141.000        CYS 

 125  703-06028           REINFORCING BARS                                                     143,378.000        LBS 

 126  703-06029           REINFORCING BARS, EPOXY COATED                                       481,520.000        LBS 

 127  703-96512           BAR SPLICE                                                               288.000        EACH 

 128  704-51002           CONCRETE, C, SUPERSTRUCTURE                                            1,402.700        CYS 

 129  706-08496           REINFORCED CONCRETE MOMENT SLAB, 12 IN                                 1,911.000        SYS 

 130  706-09545           COARSE AGGREGATE, NO 8                                                     7.000        CYS 

 131  706-09959           RAILING, CONCRETE, FT                                                    750.000        LFT 

 132  706-09959           RAILING, CONCRETE, FT                                                    929.000        LFT 

 133  706-09960           RAILING, CONCRETE, FC                                                    981.000        LFT 

 134  706-09960           RAILING, CONCRETE, FC                                                    512.000        LFT 

 135  706-11621           CONCRETE BRIDGE RAILING TRANSITION, TFT                                    4.000        EACH 

 136  706-11621           CONCRETE BRIDGE RAILING TRANSITION, TFT                                    4.000        EACH 

 137  706-51020           RAILING, CONCRETE, C                                                     178.000        CYS 

 138  707-09921           STRUCTURAL MEMBER, CONCRETE, BULB-T BEAM, 54 IN X 49 IN                3,738.000        LFT 

 139  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 140  711-96800           STUD SHEAR CONNECTORS                                                    288.000        EACH 

 141  712-03862           PREFABRICATED BRIDGE                                                  LUMP              LUMP 

 142  715-01902           WATER SERVICE LINE 2 IN                                                   29.000        LFT 

 143  715-02745           GATE VALVE WITH VALVE BOXES, 8 IN                                         10.000        EACH 

 144  715-04596           WATER SERVICE                                                              1.000        EACH 

 145  715-04836           GATE VALVE                                                                 7.000        EACH 

 146  715-04836           GATE VALVE                                                                 1.000        EACH 

 147  715-04836           GATE VALVE                                                                 9.000        EACH 
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 148  715-05024           PIPE, TYPE 2 CIRCULAR 36 IN                                            1,835.000        LFT 

 149  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                            40,241.000        LFT 

 150  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                          2,923.000        LFT 

 151  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            3,335.000        LFT 

 152  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                            1,252.000        LFT 

 153  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                            1,290.000        LFT 

 154  715-05153           PIPE, TYPE 2 CIRCULAR 21 IN                                              258.000        LFT 

 155  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              367.000        LFT 

 156  715-05156           PIPE, TYPE 2 CIRCULAR 30 IN                                            1,128.000        LFT 

 157  715-05159           PIPE, TYPE 2 CIRCULAR 42 IN                                            1,051.000        LFT 

 158  715-05161           PIPE, TYPE 2 CIRCULAR 48 IN                                            2,655.000        LFT 

 159  715-05161           PIPE, TYPE 2 CIRCULAR 48 IN                                              923.000        LFT 

 160  715-05162           PIPE, TYPE 2 CIRCULAR 54 IN                                              291.000        LFT 

 161  715-05162           PIPE, TYPE 2 CIRCULAR 54 IN                                              407.000        LFT 

 162  715-05164           PIPE, TYPE 2 CIRCULAR 66 IN                                              722.000        LFT 

 163  715-05164           PIPE, TYPE 2 CIRCULAR 66 IN                                              565.000        LFT 

 164  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               62.000        LFT 

 165  715-05407           PIPE, END BENT DRAIN, 6 IN                                               316.000        LFT 

 166  715-05422           PIPE, SLOTTED DRAIN, 12 IN                                             1,323.000        LFT 

 167  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                   100.000        TON 

 168  715-09064           VIDEO INSPECTION FOR PIPE                                             16,714.000        LFT 

 169  715-09811           AUTOMATIC FLUSHING DEVICE                                                  1.000        EACH 

 170  715-10238           PIPE ROADWAY DRAIN CASTING EXTENSION                                       1.000        EACH 

 171  715-46000           PIPE END SECTION, DIA 12"                                                  5.000        EACH 

 172  715-46005           PIPE END SECTION, DIA 15"                                                  2.000        EACH 

 173  715-46010           PIPE END SECTION, DIA 18"                                                  2.000        EACH 

 174  715-91739           WATER SERVICE LINE, 0.75 IN                                              442.000        LFT 

 175  715-91742           WATER METER, RELOCATE                                                     12.000        EACH 

 176  715-93403           WATER SERVICE CONNECTION, 0.75 IN.                                        12.000        EACH 

 177  715-93912           WATER MAIN, 6 IN                                                         512.000        LFT 

 178  715-93913           WATER MAIN, 8 IN                                                         175.000        LFT 

 179  715-96669           WATER MAIN, DUCTILE IRON, 16 IN                                        1,470.000        LFT 

 180  715-98165           WATER MAIN, 12 IN                                                         20.000        LFT 

 181  716-01382           AIR RELEASE VALVE                                                          2.000        EACH 

 182  716-07630           PIPE INSTALLATION, TRENCHLESS, 12 IN                                     124.000        LFT 

 183  716-07632           PIPE INSTALLATION, TRENCHLESS, 18 IN                                      31.000        LFT 

 184  716-07635           PIPE INSTALLATION, TRENCHLESS, 36 IN                                     162.000        LFT 

 185  716-07637           PIPE INSTALLATION, TRENCHLESS, 48 IN                                     104.000        LFT 

 186  716-07637           PIPE INSTALLATION, TRENCHLESS, 48 IN                                      29.000        LFT 

 187  716-09822           PIPE INSTALLATION, TRENCHLESS, 66 IN                                     185.000        LFT 

 188  718-06528           OUTLET PROTECTOR, 1                                                       23.000        EACH 

 189  718-06529           OUTLET PROTECTOR, 2                                                       30.000        EACH 

 190  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       6,500.000        LFT 

 191  718-52610           AGGREGATE FOR UNDERDRAINS                                              6,394.000        CYS 

 192  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            35,842.000        SYS 

 193  719-93923           DUCTILE IRON FITTINGS                                                  8,580.000        LBS 

 194  720-02442           PIPE, PLUG EXISTING                                                       10.000        EACH 

 195  720-07299           INLET, H                                                                  27.000        EACH 

 196  720-07301           INLET, TYPE HA                                                            15.000        EACH 
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 197  720-08658           MANHOLE, J5                                                                1.000        EACH 

 198  720-10138           MANHOLE, L7                                                                1.000        EACH 

 199  720-44000           CASTING, ADJUST TO GRADE                                                   7.000        EACH 

 200  720-44000           CASTING, ADJUST TO GRADE                                                  23.000        EACH 

 201  720-45005           INLET, A2                                                                  1.000        EACH 

 202  720-45030           INLET, E7                                                                 14.000        EACH 

 203  720-45035           INLET, F7                                                                  3.000        EACH 

 204  720-45040           INLET, G7                                                                  2.000        EACH 

 205  720-45065           INLET, N12                                                                 3.000        EACH 

 206  720-45080           INLET, S14                                                                 7.000        EACH 

 207  720-45085           INLET, T14                                                                 2.000        EACH 

 208  720-45270           PIPE CATCH BASIN, 18 IN                                                    2.000        EACH 

 209  720-45275           PIPE CATCH BASIN, 24 IN                                                    1.000        EACH 

 210  720-45410           MANHOLE, C4                                                               14.000        EACH 

 211  720-45425           MANHOLE, F4                                                                1.000        EACH 

 212  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                         28.000        LFT 

 213  720-91050           MANHOLE, K7, MODIFIED                                                      1.000        EACH 

 214  720-93501           MANHOLE, L4                                                                3.000        EACH 

 215  720-93501           MANHOLE, L4                                                                2.000        EACH 

 216  720-94612           MANHOLE, K4                                                               18.000        EACH 

 217  720-94612           MANHOLE, K4                                                                3.000        EACH 

 218  720-95335           MANHOLE, M4                                                                7.000        EACH 

 219  720-95335           MANHOLE, M4                                                                2.000        EACH 

 220  720-95422           MANHOLE, J4                                                               13.000        EACH 

 221  720-96999           FIRE HYDRANT ASSEMBLY                                                      7.000        EACH 

 222  720-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                              7.000        EACH 

 223  720-97962           MANHOLE, G4, MODIFIED                                                      1.000        EACH 

 224  720-98174           INLET, B15                                                                32.000        EACH 

 225  720-98555           INLET, C15                                                                 6.000        EACH 

 226  731-93945           FACE PANELS, CONCRETE                                                 26,188.000        SFT 

 227  731-93946           WALL ERECTION                                                         26,188.000        SFT 

 228  731-93947           LEVELING PAD, CONCRETE                                                 2,523.000        LFT 

 229  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 18.000        EACH 

 230  801-01506           TEMPORARY PAVEMENT MESSAGE MARKING, (RXR)                                  2.000        EACH 

 231  801-03290           CONSTRUCTION SIGN, C                                                      10.000        EACH 

 232  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                12.000        EACH 

 233  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      87,224.000        LFT 

 234  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           59,426.000        LFT 

 235  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        4.000        EACH 

 236  801-06213           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (RXR)                       4.000        EACH 

 237  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  627.000        LFT 

 238  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              16.000        EACH 

 239  801-06640           CONSTRUCTION SIGN, A                                                     107.000        EACH 

 240  801-06645           CONSTRUCTION SIGN, B                                                     136.000        EACH 

 241  801-06710           FLASHING ARROW SIGN                                                    1,425.000        DAY 

 242  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 243  801-07118           BARRICADE, III-A                                                         684.000        LFT 

 244  801-07118           BARRICADE, III-A                                                         264.000        LFT 

 245  801-07119           BARRICADE, III-B                                                         144.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 6 

 

          CALL ORDER   : 141                                              CONTRACT ID  : IR-30624-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERCHANGE MODIFICATION 

 

 246  801-07612           TEMPORARY PAVEMENT MARKING, 24 IN                                        547.000        LFT 

 247  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      4,880.000        LFT 

 248  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                               40.000        LFT 

 249  801-52817           TEMPORARY CROSSOVER, B                                                     4.000        EACH 

 250  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 

 251  801-94295           SIGNAL HEAD, RELOCATE                                                     40.000        EACH 

 252  802-01749           SIGN BRACKET ASSEMBLY, WALL MOUNTED                                        2.000        EACH 

 253  802-01749           SIGN BRACKET ASSEMBLY, WALL MOUNTED                                        4.000        EACH 

 254  802-03896           BOLLARD                                                                   12.000        EACH 

 255  802-05694           OVERHEAD SIGN STRUCTURE                                                    1.000        EACH 

 256  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        808.000        LFT 

 257  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                        286.000        LFT 

 258  802-07057           SIGN, PANEL, WITH LEGEND                                               4,334.000        SFT 

 259  802-09221           OVERHEAD SIGN STRUCTURE,BOX TRUSS TYPE A                                   4.000        EACH 

 260  802-09223           OVERHEAD SIGN STRUCTURE, BOX TRUSS, TYPE C                                 1.000        EACH 

 261  802-09224           OVERHEAD SIGN STRUCTURE, BOX TRUSS, TYPE D                                 1.000        EACH 

 262  802-09535           BOX TRUSS SIGN STRUCTURE FOUNDATION, 33 IN.                                3.000        EACH 

 263  802-09537           BOX TRUSS SIGN STRUCTURE FOUNDATION, 36 IN.                                9.000        EACH 

 264  802-09578           OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE F                                5.000        EACH 

 265  802-09579           CANTILEVER SIGN SUPPORT  FOUNDATION,                                       1.000        EACH 

 266  802-09581           CANTILEVER SIGN SUPPORT FOUNDATION,                                        5.000        EACH 

 267  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          281.000        SFT 

 268  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        808.000        SFT 

 269  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               18.000        SFT 

 270  802-09861           OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE I                                1.000        EACH 

 271  802-11649           SIGN FOUNDATION                                                            1.000        EACH 

 272  802-74040           SIGN AND SUPPORTS, WIDE FLANGE, REMOVE                                     1.000        EACH 

 273  802-74055           OVERHEAD SIGN STRUCTURE BOX TRUSS, REMOVE                                  5.000        EACH 

 274  802-74080           OVERHEAD SIGN STRUCTURE, CANTILEVER, REMOVE                                4.000        EACH 

 275  802-93388           BARRIER WALL SIGN BRACKET ASSEMBLY, MEDIAN                                 4.000        EACH 

 276  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           2.000        EACH 

 277  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN                                       8,462.000        LFT 

 278  805-06595           CONDUIT, PVC, 2 IN                                                    11,851.000        LFT 

 279  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12"                                       12.000        EACH 

 280  807-02191           HANDHOLE, LIGHTING                                                         8.000        EACH 

 281  807-02428           LIGHTING FOUNDATION, CONCRETE, WITH GROUND                                94.000        EACH 

 282  807-04653           LIGHTING FOUNDATION,                                                      27.000        EACH 

 283  807-04653           LIGHTING FOUNDATION,                                                       3.000        EACH 

 284  807-04653           LIGHTING FOUNDATION,                                                      11.000        EACH 

 285  807-98469           PULL BOX                                                                   5.000        EACH 

 286  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 287  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                               83.000        LFT 

 288  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                              1,105.000        LFT 

 289  809-06101           FOUNDATION                                                                12.000        EACH 

 

  SECTION NO. 0002    ROAD CONSTRUCTION PCCP 

 

 290  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

 291  203-02000           EXCAVATION, COMMON                                                   171,921.000        CYS 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 7 

 

          CALL ORDER   : 141                                              CONTRACT ID  : IR-30624-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0002    ROAD CONSTRUCTION PCCP 

 

 292  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     11,296.000        TON 

 293  302-06464           SUBBASE FOR PCCP                                                      32,124.000        CYS 

 294  303-01180           COMPACTED AGGREGATE, NO. 53                                            7,926.000        TON 

 295  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      2,388.000        TON 

 296  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                        7,085.000        TON 

 297  401-10258           JOINT ADHESIVE, SURFACE                                                1,130.000        LFT 

 298  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,130.000        LFT 

 299  401-11785           LIQUID ASPHALT SEALANT                                                 1,130.000        LFT 

 300  406-05520           ASPHALT FOR TACK COAT                                                     15.580        TON 

 301  410-09530           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm - SMA                                  370.000        TON 

 302  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 

 303  501-06322           QC/QA-PCCP, 11 IN                                                     86,974.000        SYS 

 304  501-09749           QC/QA PCCP, 9.5"                                                      17,922.000        SYS 

 305  503-05240           D-1 CONTRACTION JOINT                                                 55,234.000        LFT 

 306  503-05310           TERMINAL JOINT                                                           168.000        LFT 

 307  605-06095           CURB, INTEGRAL, B, CONCRETE                                            1,012.000        LFT 

 308  703-06029           REINFORCING BARS, EPOXY COATED                                       178,598.000        LBS 

 309  808-03179           PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, WORD (ONLY)                  4.000        EACH 

 310  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               2,513.000        LFT 

 311  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,138.000        LFT 

 312  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                             7,932.000        LFT 

 313  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             24,742.000        LFT 

 314  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            24,131.000        LFT 

 315  808-10037           LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN                             11,156.000        LFT 

 316  808-10053           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT,                                 6.000        EACH 

 317  808-75067           TRANSVERSE MARKING, PREFORMED PLASTIC,                                    77.000        LFT 

 318  808-75069           TRANSVERSE MARKING, PREFORMED PLASTIC,                                   320.000        LFT 

 319  808-75071           PAVEMENT MESSAGE MARKING, PREFORMED PLASTIC,                               8.000        EACH 

 320  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               3,200.000        LFT 

 321  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        81.000        LFT 

 322  808-75510           TRANSVERSE MARKINGS, PREFORMED PLASTIC,                                  997.000        LFT 

 323  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      925.000        EACH 

 

  SECTION NO. 0003    ROAD CONSTRUCTION HMA 

 

 324  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

 325  203-02000           EXCAVATION, COMMON                                                   157,265.000        CYS 

 326  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     11,079.000        TON 

 327  303-01180           COMPACTED AGGREGATE, NO. 53                                            4,308.000        TON 

 328  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      3,390.000        TON 

 329  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                4,824.000        TON 

 330  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                2,921.000        TON 

 331  401-07404           QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm                               12,006.000        TON 

 332  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                       16,064.000        TON 

 333  401-07409           QC/QA-HMA, 4, 64, BASE, 25.0 mm                                       38,418.000        TON 

 334  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        6,975.000        TON 

 335  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                           24,411.000        TON 

 336  401-10258           JOINT ADHESIVE, SURFACE                                               62,621.000        LFT 

 337  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          60,491.000        LFT 
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  SECTION NO. 0003    ROAD CONSTRUCTION HMA 

 

 338  401-11785           LIQUID ASPHALT SEALANT                                                62,621.000        LFT 

 339  406-05520           ASPHALT FOR TACK COAT                                                    153.450        TON 

 340  410-09530           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm - SMA                                6,492.000        TON 

 341  410-10128           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm, - SMA                               1,725.000        TON 

 342  415-11527           BASE SEAL                                                                105.000        TON 

 343  503-05240           D-1 CONTRACTION JOINT                                                    970.000        LFT 

 344  605-06145           CURB AND GUTTER, B, CONCRETE                                           6,079.000        LFT 

 345  703-06029           REINFORCING BARS, EPOXY COATED                                       178,066.000        LBS 

 346  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                              10,085.000        LFT 

 347  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              25,162.000        LFT 

 348  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                               11,156.000        LFT 

 349  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                               360.000        LFT 

 350  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                718.000        LFT 

 351  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               718.000        LFT 

 352  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              26,613.000        LFT 

 353  808-75272           TRANSVERSE MARKING, THERMOPLASTIC,                                       997.000        LFT 

 354  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       158.000        LFT 

 355  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       997.000        LFT 

 356  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   8.000        EACH 

 357  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   4.000        EACH 

 358  808-75340           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   6.000        EACH 
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  SECTION NO. 0001    NEW BRIDGE CONSTRUCTION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  13  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  14  203-02000           EXCAVATION, COMMON                                                     3,984.000        CYS 

  15  203-02070           BORROW                                                                 3,296.000        CYS 

  16  205-03371           SEDIMENT, REMOVE                                                         150.000        CYS 

  17  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     74.000        TON 

  18  205-06933           TEMPORARY INLET PROTECTION                                                 3.000        EACH 

  19  205-06936           TEMPORARY SEDIMENT TRAP                                                  286.000        TON 

  20  205-08594           FILTER SOCK                                                            1,820.000        LFT 

  21  205-09543           NO 2 STONE                                                               140.000        TON 

  22  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           6,114.000        SYS 

  23  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            700.000        SYS 

  24  211-09265           STRUCTURAL BACKFILL, TYPE 2                                            1,504.000        CYS 

  25  211-09268           STRUCTURAL BACKFILL, TYPE 5                                               20.000        CYS 

  26  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,801.000        TON 

  27  303-01180           COMPACTED AGGREGATE, NO. 53                                              827.000        TON 

  28  306-08043           MILLING, TRANSITION                                                      868.000        SYS 

  29  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  30  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        484.000        TON 

  31  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  788.000        TON 

  32  401-10258           JOINT ADHESIVE, SURFACE                                                2,580.000        LFT 

  33  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           2,580.000        LFT 

  34  401-11785           LIQUID ASPHALT SEALANT                                                 2,580.000        LFT 

  35  406-05520           ASPHALT FOR TACK COAT                                                      3.300        TON 

  36  601-02241           GUARDRAIL, REMOVE                                                         40.000        LFT 

  37  601-05071           GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, 7                               2.000        EACH 

  38  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  4.000        EACH 

  39  601-94689           GUARDRAIL END TREATMENT, OS                                                6.000        EACH 

  40  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   1,063.000        LFT 

  41  610-07487           HMA FOR APPROACHES, TYPE B                                               193.000        TON 

  42  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   2.000        EACH 

  43  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 

  44  615-06490           RIGHT OF WAY MARKER                                                       23.000        EACH 

  45  615-06505           MONUMENT, B                                                                8.000        EACH 

  46  615-06510           MONUMENT, C                                                                1.000        EACH 

  47  616-02320           GEOTEXTILES                                                            4,803.000        SYS 

  48  616-05688           RIPRAP, CLASS 1                                                          992.000        TON 

  49  616-06405           RIPRAP, REVETMENT                                                        503.000        TON 
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  SECTION NO. 0001    NEW BRIDGE CONSTRUCTION 

 

  50  616-06451           RIPRAP, UNIFORM                                                        2,316.000        TON 

  51  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                8.000        EACH 

  52  621-02770           EROSION CONTROL BLANKET                                                3,780.000        SYS 

  53  621-06545           FERTILIZER                                                                 1.600        TON 

  54  621-06553           SEED MIXTURE, R                                                          680.000        LBS 

  55  621-06557           SEED MIXTURE, T                                                        1,200.000        LBS 

  56  621-06565           MULCHING MATERIAL                                                         24.000        TON 

  57  621-06575           SODDING, NURSERY                                                         890.000        SYS 

  58  628-09402           FIELD OFFICE, B                                                           10.000        MOS 

  59  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  60  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  61  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  62  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        20.000        MOS 

  63  714-11133           STRUCTURE EXTENSION REINFORCED CONCRETE BOX SECTIONS,                     52.000        LFT 

  64  715-05168           PIPE, TYPE 3 CIRCULAR 12 IN                                              165.000        LFT 

  65  715-46000           PIPE END SECTION, DIA 12"                                                  1.000        EACH 

  66  720-45035           INLET, F7                                                                  2.000        EACH 

  67  723-11334           STRUCTURE, COATED REINFORCED CONCRETE, THREE-SIDED SECTIONS,              60.000        LFT 

  68  723-17802           STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS,                      70.000        LFT 

  69  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  70  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                13.000        EACH 

  71  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              39.000        EACH 

  72  801-06640           CONSTRUCTION SIGN, A                                                      40.000        EACH 

  73  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  74  801-07118           BARRICADE, III-A                                                          96.000        LFT 

  75  801-07119           BARRICADE, III-B                                                         144.000        LFT 

  76  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              4,040.000        LFT 

  77  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            12,340.000        LFT 

  78  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                              501.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 11 

 

          CALL ORDER   : 171                                              CONTRACT ID  : R -32258-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-02240           PAVEMENT REMOVAL                                                       5,143.000        SYS 

  13  203-02000           EXCAVATION, COMMON                                                     1,830.900        CYS 

  14  203-02070           BORROW                                                                 1,227.150        CYS 

  15  205-03371           SEDIMENT, REMOVE                                                          16.000        CYS 

  16  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    152.000        TON 

  17  205-06933           TEMPORARY INLET PROTECTION                                                80.000        EACH 

  18  205-06937           TEMPORARY SILT FENCE                                                   2,249.000        LFT 

  19  205-11586           TEMPORARY FILTER STONE                                                     9.000        TON 

  20  205-11587           TEMPORARY GEOTEXTILE                                                     460.000        SYS 

  21  205-11591           TEMPORARY SEED MIXTURE                                                 6,884.000        LBS 

  22  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          4,750.000        SYS 

  23  207-09935           SUBGRADE TREATMENT, TYPE IC                                            9,936.000        SYS 

  24  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              825.000        CYS 

  25  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,837.000        TON 

  26  303-01180           COMPACTED AGGREGATE, NO. 53                                            2,946.000        TON 

  27  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      356.000        TON 

  28  304-07783           HMA PATCHING, TYPE D                                                   1,800.000        TON 

  29  305-06465           CEMENT CONCRETE PAVEMENT CRACKING AND SEATING                        175,508.000        SYS 

  30  305-07464           PCC BASE PATCHING, 9 IN                                                1,265.000        SYS 

  31  305-09888           RELIEF JOINT                                                             500.000        LFT 

  32  306-08042           MILLING, SCARIFICATION/PROFILE                                       220,030.000        SYS 

  33  306-08043           MILLING, TRANSITION                                                    1,518.000        SYS 

  34  306-08432           MILLING, APPROACH                                                      6,312.000        SYS 

  35  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  36  401-07338           QC/QA-HMA, 1, 64, SURFACE, 12.5 mm                                    11,335.000        TON 

  37  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                6,617.000        TON 

  38  401-07393           QC/QA-HMA, 4, 64, INTERMEDIATE, 19.0 mm                                2,404.000        TON 

  39  401-07404           QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm                               20,125.000        TON 

  40  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                          360.000        TON 

  41  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                              911.000        TON 

  42  401-10258           JOINT ADHESIVE, SURFACE                                              278,598.000        LFT 

  43  401-10259           JOINT ADHESIVE, INTERMEDIATE                                         200,973.000        LFT 

  44  401-11785           LIQUID ASPHALT SEALANT                                               278,598.000        LFT 

  45  402-10084           HMA FOR TEMPORARY PAVEMENT, B                                          1,764.000        TON 

  46  406-05520           ASPHALT FOR TACK COAT                                                    162.000        TON 

  47  410-11777           QC/QA-HMA 4, 76, SURFACE, 12.5 mm - SMA                               33,978.000        TON 

  48  412-09355           FOG SEAL                                                              28,547.000        SYS 

  49  415-11527           BASE SEAL                                                                  5.000        TON 
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  50  503-05240           D-1 CONTRACTION JOINT                                                    528.000        LFT 

  51  503-05310           TERMINAL JOINT                                                           207.000        LFT 

  52  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             8.000        EACH 

  53  601-01839           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 6                              2.000        EACH 

  54  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3                              2.000        EACH 

  55  601-02206           TEMPORARY GUARDRAIL, W BEAM, 6FT-3 IN SPACING                            169.000        LFT 

  56  601-02241           GUARDRAIL, REMOVE                                                      3,713.000        LFT 

  57  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 

  58  601-06855           GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR                                   2.000        EACH 

  59  601-94689           GUARDRAIL END TREATMENT, OS                                                5.000        EACH 

  60  601-94690           GUARDRAIL END TREATMENT, MS                                                1.000        EACH 

  61  601-97080           TEMPORARY GUARDRAIL END TREATMENT, OS                                      1.000        EACH 

  62  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   4,464.000        LFT 

  63  601-99108           GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING                        90.000        LFT 

  64  606-07484           MILLED HMA CORRUGATIONS                                              186,385.000        LFT 

  65  610-07487           HMA FOR APPROACHES, TYPE B                                             1,595.000        TON 

  66  616-02320           GEOTEXTILES                                                              155.000        SYS 

  67  616-05688           RIPRAP, CLASS 1                                                          140.000        TON 

  68  616-06451           RIPRAP, UNIFORM                                                            5.000        TON 

  69  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 

  70  621-06545           FERTILIZER                                                                16.000        TON 

  71  621-06553           SEED MIXTURE, R                                                        6,268.000        LBS 

  72  621-06557           SEED MIXTURE, T                                                        1,903.000        LBS 

  73  621-06565           MULCHING MATERIAL                                                        120.000        TON 

  74  622-98200           SIGN, DO NOT DISTURB                                                       4.000        EACH 

  75  628-09403           FIELD OFFICE, C                                                           12.000        MOS 

  76  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  24.000        MOS 

  77  628-11730           CELLULAR TELEPHONE TYPE B                                                  4.000        EACH 

  78  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  79  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      48.000        MOS 

  80  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                            90,420.000        LFT 

  81  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                         18,765.000        LFT 

  82  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                               67.000        LFT 

  83  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               80.000        LFT 

  84  715-05203           PIPE, TYPE 4 CIRCULAR 4 IN                                            92,676.000        LFT 

  85  715-09064           VIDEO INSPECTION FOR PIPE                                                 67.000        LFT 

  86  715-11740           PIPE, TYPE 1 DEFORMED MIN AREA 24.0 SFT                                  152.000        LFT 

  87  718-06526           HMA FOR UNDERDRAINS                                                   14,924.000        TON 

  88  718-06528           OUTLET PROTECTOR, 1                                                       32.000        EACH 

  89  718-06529           OUTLET PROTECTOR, 2                                                       16.000        EACH 

  90  718-06531           OUTLET PROTECTOR, 3                                                      218.000        EACH 

  91  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                      13,000.000        LFT 

  92  718-52610           AGGREGATE FOR UNDERDRAINS                                              9,815.600        CYS 

  93  718-99153           GEOTEXTILES FOR UNDERDRAIN                                           133,158.300        SYS 

  94  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 

  95  720-45065           INLET, N12                                                                 1.000        EACH 

  96  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               6.000        EACH 

  97  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  98  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                12.000        EACH 
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  99  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                     140,989.000        LFT 

 100  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                          194,933.000        LFT 

 101  801-06469           TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN                            2,923.000        LFT 

 102  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              28.000        EACH 

 103  801-06640           CONSTRUCTION SIGN, A                                                     136.000        EACH 

 104  801-06645           CONSTRUCTION SIGN, B                                                      93.000        EACH 

 105  801-06710           FLASHING ARROW SIGN                                                      210.000        DAY 

 106  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 107  801-07118           BARRICADE, III-A                                                         408.000        LFT 

 108  801-07119           BARRICADE, III-B                                                         192.000        LFT 

 109  801-07606           TEMPORARY CROSSOVER DRAINAGE PIPE                                        580.000        LFT 

 110  801-07612           TEMPORARY PAVEMENT MARKING, 24 IN                                        156.000        LFT 

 111  801-52817           TEMPORARY CROSSOVER, B                                                     2.000        EACH 

 112  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                              24,724.000        LFT 

 113  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              96,238.000        LFT 

 114  808-06716           LINE, REMOVE                                                         154,275.000        LFT 

 115  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 116  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              95,244.000        LFT 

 117  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       176.000        LFT 

 118  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  34.000        EACH 

 119  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  34.000        EACH 

 120  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,164.000        EACH 

 121  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,164.000        EACH 
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  SECTION NO. 0001    PIPE LINING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  601-06035           GUARDRAIL, RESET                                                          50.000        LFT 

   9  616-02320           GEOTEXTILES                                                               50.000        SYS 

  10  616-05688           RIPRAP, CLASS 1                                                          360.000        TON 

  11  616-05689           RIPRAP, CLASS 2                                                           34.000        TON 

  12  621-03787           SEED MIXTURE, D                                                           75.000        LBS 

  13  628-09402           FIELD OFFICE, B                                                            2.000        MOS 

  14  725-10203           PIPE LINER, CURED-IN-PLACE, 72 IN                                         72.000        LFT 

  15  725-11795           LINER PIPE THERMOPLASTIC CIRCULAR 49.2-50.3 SFT                          291.000        LFT 

  16  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 

  17  801-03290           CONSTRUCTION SIGN, C                                                      14.000        EACH 

  18  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 

  19  801-06710           FLASHING ARROW SIGN                                                       10.000        DAY 

  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  21  804-06771           DELINEATOR POST, FLEXIBLE                                                  6.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  113-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 

  14  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 

  15  202-02240           PAVEMENT REMOVAL                                                       4,187.000        SYS 

  16  202-02271           HEADWALL, REMOVE                                                           6.000        EACH 

  17  202-05545           REGULATED MATERIALS, DISPOSE, C                                           20.000        CYS 

  18  202-05550           REGULATED MATERIALS, REMOVE, C                                            20.000        CYS 

  19  202-05555           REGULATED MATERIALS, TRANSPORT, C                                         20.000        CYS 

  20  202-07603           TESTING FOR WASTES, C                                                      5.000        EACH 

  21  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  22  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  23  202-86946           HANDHOLE, REMOVE                                                           5.000        EACH 

  24  202-90277           DETECTOR HOUSING, REMOVE                                                  19.000        EACH 

  25  202-91385           INLET, REMOVE                                                             17.000        EACH 

  26  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            3.000        EACH 

  27  202-93763           LIGHT STANDARD AND FOUNDATION, REMOVE                                     22.000        EACH 

  28  202-94954           BARRIER WALL, CONCRETE, REMOVE                                           701.000        LFT 

  29  202-95027           IMPACT ATTENUATOR, REMOVE                                                  1.000        EACH 

  30  202-96133           PIPE, REMOVE                                                             434.000        LFT 

  31  202-96430           FENCE AND POSTS, REMOVE                                               LUMP              LUMP 

  32  203-02000           EXCAVATION, COMMON                                                     6,910.000        CYS 

  33  205-03371           SEDIMENT, REMOVE                                                         400.000        CYS 

  34  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    523.000        TON 

  35  205-06933           TEMPORARY INLET PROTECTION                                                31.000        EACH 

  36  205-06934           TEMPORARY MULCH                                                            2.000        TON 

  37  205-06936           TEMPORARY SEDIMENT TRAP                                                  580.000        TON 

  38  205-06937           TEMPORARY SILT FENCE                                                     630.000        LFT 

  39  205-11591           TEMPORARY SEED MIXTURE                                                   120.000        LBS 

  40  206-51220           EXCAVATION, WET                                                          259.000        CYS 

  41  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            680.000        SYS 

  42  207-09935           SUBGRADE TREATMENT, TYPE IC                                           21,518.000        SYS 

  43  211-06467           AGGREGATE FOR END BENT BACKFILL                                           28.000        CYS 

  44  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              709.000        CYS 

  45  213-09270           FLOWABLE BACKFILL, REMOVABLE                                              15.000        CYS 

  46  302-07455           DENSE GRADED SUBBASE                                                     133.000        CYS 

  47  304-07783           HMA PATCHING, TYPE D                                                     776.000        TON 

  48  305-07464           PCC BASE PATCHING, 9 IN                                                1,320.000        SYS 

  49  305-11779           PCC BASE PATCHING, 7 IN                                                  936.000        SYS 
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  50  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            44,855.000        SYS 

  51  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                      4,722.000        TON 

  52  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                1,702.000        TON 

  53  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        4,680.000        TON 

  54  401-10258           JOINT ADHESIVE, SURFACE                                               31,825.000        LFT 

  55  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           7,722.000        LFT 

  56  401-11785           LIQUID ASPHALT SEALANT                                                31,825.000        LFT 

  57  401-11787           QC/QA-HMA, 3, 76, INTERMEDIATE, OG, 19.5 mm                            1,987.000        TON 

  58  402-07452           HMA WEDGE AND LEVEL, TYPE C                                            2,731.000        TON 

  59  406-05520           ASPHALT FOR TACK COAT                                                     25.000        TON 

  60  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             3.000        EACH 

  61  601-01625           GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 1                              9.000        EACH 

  62  601-02103           GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN SPACING                         50.000        LFT 

  63  601-02241           GUARDRAIL, REMOVE                                                        425.000        LFT 

  64  601-05071           GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, 7                               1.000        EACH 

  65  601-06289           IMPACT ATTENUATOR, RESET, CR, W1, TL-3                                     1.000        EACH 

  66  601-09238           HAND DIG GUARDRAIL POST HOLES                                              2.000        EACH 

  67  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 

  68  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     450.000        LFT 

  69  603-02736           FENCE, WOOD, RESET                                                        60.000        LFT 

  70  603-04847           FENCE GATE,                                                                1.000        EACH 

  71  604-06070           SIDEWALK, CONCRETE                                                       420.000        SYS 

  72  604-06367           JOINT MATERIAL                                                            40.000        LFT 

  73  604-07903           CURB RAMP, CONCRETE, K                                                    18.000        SYS 

  74  605-06095           CURB, INTEGRAL, B, CONCRETE                                               41.600        LFT 

  75  605-06120           CURB, CONCRETE                                                            35.000        LFT 

  76  605-06145           CURB AND GUTTER, B, CONCRETE                                             246.000        LFT 

  77  605-06150           CURB AND GUTTER, C, CONCRETE                                           4,764.000        LFT 

  78  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                      627.000        LFT 

  79  605-06160           CURB AND GUTTER, B, CONCRETE, MODIFIED                                   110.000        LFT 

  80  605-06210           CENTER CURB, C, CONCRETE                                               1,861.000        LFT 

  81  605-97305           CURB AND GUTTER TURNOUT, COMBINED, MODIFIED                               16.000        EACH 

  82  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               792.000        SYS 

  83  610-07488           HMA FOR APPROACHES, TYPE C                                                58.000        TON 

  84  610-09108           PCCP FOR APPROACHES, 9 IN                                                353.000        SYS 

  85  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        8.000        EACH 

  86  616-02320           GEOTEXTILES                                                              859.000        SYS 

  87  616-06405           RIPRAP, REVETMENT                                                        190.000        TON 

  88  616-06451           RIPRAP, UNIFORM                                                          839.000        TON 

  89  619-95315           CLEAN AND PAINT BEARING ASSEMBLIES                                    LUMP              LUMP 

  90  619-95315           CLEAN AND PAINT BEARING ASSEMBLIES                                    LUMP              LUMP 

  91  621-06575           SODDING, NURSERY                                                      10,364.000        SYS 

  92  628-09402           FIELD OFFICE, B                                                           14.000        MOS 

  93  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  94  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  95  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  96  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  97  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN                                       42.000        MOS 

  98  701-06011           DYNAMIC PILE LOAD TEST                                                     6.000        EACH 
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  99  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           360.000        LFT 

 100  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               6.000        EACH 

 101  701-09683           PILE SHOE, HP 12 X 74                                                     36.000        EACH 

 102  701-95780           PILE, STEEL H, HP 12 IN X 74                                           1,536.000        LFT 

 103  702-51005           CONCRETE, A, SUBSTRUCTURE                                                259.400        CYS 

 104  702-51015           CONCRETE, B, FOOTINGS                                                     12.400        CYS 

 105  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           589.000        EACH 

 106  703-06028           REINFORCING BARS                                                      37,552.000        LBS 

 107  703-06029           REINFORCING BARS, EPOXY COATED                                       169,533.000        LBS 

 108  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   83.000        EACH 

 109  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              530.100        CYS 

 110  706-09966           RAILING, CONCRETE, TF-2                                                  414.000        LFT 

 111  706-11623           CONCRETE BRIDGE RAILING TRANSITION, TTF-2                                  2.000        EACH 

 112  706-11664           RAILING, STEEL TF-2                                                      421.000        LFT 

 113  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 114  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 115  711-04297           STRUCTURAL STEEL, FIELD CUT                                              663.000        SQIN 

 116  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

 117  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

 118  711-51864           DRILLED HOLE                                                             431.000        EACH 

 119  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 

 120  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 

 121  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                             5,018.000        LFT 

 122  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                            159.000        LFT 

 123  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              317.000        LFT 

 124  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              825.000        LFT 

 125  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              561.000        LFT 

 126  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              171.000        LFT 

 127  715-05335           PIPE, TYPE 2 DEFORMED MIN AREA 5.1 SFT                                   171.000        LFT 

 128  715-05407           PIPE, END BENT DRAIN, 6 IN                                                63.000        LFT 

 129  715-07565           PIPE END SECTION, MIN AREA 5.06 SFT                                        2.000        EACH 

 130  715-08307           HMA FOR STRUCTURE INSTALLATION, TYPE D                                   199.000        TON 

 131  715-46000           PIPE END SECTION, DIA 12"                                                  4.000        EACH 

 132  715-46005           PIPE END SECTION, DIA 15"                                                  4.000        EACH 

 133  715-46010           PIPE END SECTION, DIA 18"                                                  2.000        EACH 

 134  715-46020           PIPE END SECTION, DIA 24"                                                  1.000        EACH 

 135  718-06526           HMA FOR UNDERDRAINS                                                       52.000        TON 

 136  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 

 137  718-52610           AGGREGATE FOR UNDERDRAINS                                                452.000        CYS 

 138  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             1,104.000        SYS 

 139  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 

 140  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

 141  720-45042           INLET, HA5                                                                 1.000        EACH 

 142  720-45045           INLET, J10                                                                 4.000        EACH 

 143  720-45055           INLET, M10                                                                 8.000        EACH 

 144  720-45410           MANHOLE, C4                                                                1.000        EACH 

 145  720-45415           MANHOLE, D4                                                                3.000        EACH 

 146  720-90984           MANHOLE, C2                                                                1.000        EACH 

 147  720-93411           INLET, C15, MODIFIED                                                       1.000        EACH 
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 148  720-98174           INLET, B15                                                                 5.000        EACH 

 149  720-98555           INLET, C15                                                                 8.000        EACH 

 150  722-95883           BRIDGE DECK DRAIN SYSTEM                                              LUMP              LUMP 

 151  722-95883           BRIDGE DECK DRAIN SYSTEM                                              LUMP              LUMP 

 152  724-51925           STRUCTURAL EXPANSION JOINT, SS                                            98.000        LFT 

 153  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                  6.000        EACH 

 154  801-02595           CONTROLLER, RESET TIMING                                                   4.000        EACH 

 155  801-03290           CONSTRUCTION SIGN, C                                                      10.000        EACH 

 156  801-03291           CONSTRUCTION SIGN, D                                                       5.000        EACH 

 157  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

 158  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           49,135.000        LFT 

 159  801-06539           TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN                       LUMP              LUMP 

 160  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24"                               426.000        LFT 

 161  801-06640           CONSTRUCTION SIGN, A                                                      48.000        EACH 

 162  801-06645           CONSTRUCTION SIGN, B                                                      12.000        EACH 

 163  801-06710           FLASHING ARROW SIGN                                                      340.000        DAY 

 164  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 165  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        2.000        EACH 

 166  801-07119           BARRICADE, III-B                                                         276.000        LFT 

 167  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      1,600.000        LFT 

 168  801-94295           SIGNAL HEAD, RELOCATE                                                      8.000        EACH 

 169  802-04089           SIGN, SHEET, REMOVE                                                       20.000        EACH 

 170  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                      305.000        LFT 

 171  802-05705           SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE                       96.000        LFT 

 172  802-05706           SIGN POST, SQUARE, TYPE 3, UNREINFORCED ANCHOR BASE                       88.000        LFT 

 173  802-07057           SIGN, PANEL, WITH LEGEND                                                 467.000        SFT 

 174  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         30.000        EACH 

 175  802-07060           SIGN, SHEET, RELOCATE                                                     10.000        EACH 

 176  802-09221           OVERHEAD SIGN STRUCTURE,BOX TRUSS TYPE A                                   1.000        EACH 

 177  802-09537           BOX TRUSS SIGN STRUCTURE FOUNDATION, 36 IN.                                2.000        EACH 

 178  802-09576           OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE D                                2.000        EACH 

 179  802-09581           CANTILEVER SIGN SUPPORT FOUNDATION,                                        2.000        EACH 

 180  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          168.000        SFT 

 181  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        215.000        SFT 

 182  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               56.000        SFT 

 183  804-11353           LANE SEPARATOR                                                           240.000        LFT 

 184  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           4.000        EACH 

 185  805-01579           MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS                           LUMP              LUMP 

 186  805-01815           SIGNAL POLE FOUNDATION, 36 IN X 144 IN                                     1.000        EACH 

 187  805-01842           HANDHOLE, SIGNAL, TYPE 1                                                  12.000        EACH 

 188  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN                                       3,064.000        LFT 

 189  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN                                   2.000        EACH 

 190  805-02373           SIGNAL CABLE INTERCONNECT, FIBER OPTIC                                   302.000        LFT 

 191  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              2.000        EACH 

 192  805-11540           MICROLOOP DETECTOR PROBE                                                   6.000        EACH 

 193  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 

 194  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                     23.000        EACH 

 195  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12"                                        3.000        EACH 

 196  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                            2.000        EACH 
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 197  805-78415           SPAN, CATENARY, AND TETHER                                                 2.000        EACH 

 198  805-78420           DISCONNECT HANGER                                                          3.000        EACH 

 199  805-78467           SIGNAL CABLE, SERVICE, COPPER. 3C/8GA                                     37.000        LFT 

 200  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                             9,829.000        LFT 

 201  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                  2,011.000        LFT 

 202  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                  1,706.000        LFT 

 203  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                          8,833.000        LFT 

 204  805-78785           SIGNAL DETECTOR HOUSING                                                   24.000        EACH 

 205  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   3,493.000        LFT 

 206  805-78930           CONTROLLER CABINET FOUNDATION, M                                           1.000        EACH 

 207  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT                                           1.000        EACH 

 208  805-90005           SIGNAL POLE, PEDESTAL, 10 FT                                               2.000        EACH 

 209  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  24.000        EACH 

 210  807-02191           HANDHOLE, LIGHTING                                                        19.000        EACH 

 211  807-02603           LIGHT STANDARD, RELOCATE                                                  23.000        EACH 

 212  807-02934           LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING                             22.000        EACH 

 213  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                         883.500        LFT 

 214  807-09637           WIRE, NO 6 COPPER IN PLASTIC DUCT, 4 1/C                                 431.000        LFT 

 215  807-09638           WIRE, NO 6 COPPER IN PLASTIC DUCT, IN TRENCH, 4 1/C                    3,468.000        LFT 

 216  807-86910           CONNECTOR KIT, UNFUSED                                                    23.000        EACH 

 217  807-86915           CONNECTOR KIT, FUSED                                                      23.000        EACH 

 218  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                67.000        EACH 

 219  807-86935           INSULATION LINK, WATERPROOFED                                            125.000        EACH 

 220  807-95889           WIRE, NO 10 COPPER, 1/C                                                1,380.000        LFT 

 221  808-02157           PAVEMENT MESSAGE MARKING, REMOVE                                           4.000        EACH 

 222  808-06716           LINE, REMOVE                                                             250.000        LFT 

 223  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                             4,500.000        LFT 

 224  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             17,986.000        LFT 

 225  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            10,843.000        LFT 

 226  808-10047           TRANSVERSE MARKINGS MULTI-COMPONENT,                                     315.000        LFT 

 227  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                      426.000        LFT 

 228  808-10052           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, (ONLY)                          4.000        EACH 

 229  808-10077           PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,                               36.000        EACH 

 230  808-11481           LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN.                              271.000        LFT 

 231  808-11548           LINE MULTI-COMPONENT DOTTED YELLOW 4"                                    127.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  203-02000           EXCAVATION, COMMON                                                     1,903.000        CYS 

  12  203-07042           EMBANKMENT FOUNDATION SOILS TREATMENT                                    950.000        SYS 

  13  205-06933           TEMPORARY INLET PROTECTION                                                 2.000        EACH 

  14  205-06937           TEMPORARY SILT FENCE                                                   1,130.000        LFT 

  15  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            593.000        SYS 

  16  207-09935           SUBGRADE TREATMENT, TYPE IC                                            3,790.000        SYS 

  17  306-08042           MILLING, SCARIFICATION/PROFILE                                         1,144.000        SYS 

  18  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        337.000        TON 

  19  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  664.000        TON 

  20  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                        1,554.000        TON 

  21  401-10258           JOINT ADHESIVE, SURFACE                                                1,900.000        LFT 

  22  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          14,000.000        LFT 

  23  401-11785           LIQUID ASPHALT SEALANT                                                19,000.000        LFT 

  24  402-10084           HMA FOR TEMPORARY PAVEMENT, B                                            464.000        TON 

  25  406-05520           ASPHALT FOR TACK COAT                                                      3.000        TON 

  26  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     100.000        LFT 

  27  605-06140           CURB AND GUTTER, CONCRETE                                              1,476.000        LFT 

  28  605-09131           CURB AND GUTTER TURNOUT CONCRETE                                           8.000        LFT 

  29  610-08446           PCCP FOR APPROACHES, 6 IN                                                244.000        SYS 

  30  610-09108           PCCP FOR APPROACHES, 9 IN                                                353.000        SYS 

  31  615-06490           RIGHT OF WAY MARKER                                                       16.000        EACH 

  32  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  33  621-06545           FERTILIZER                                                                 0.500        TON 

  34  621-06554           SEED MIXTURE, U                                                           56.000        LBS 

  35  621-06557           SEED MIXTURE, T                                                           56.000        LBS 

  36  621-06565           MULCHING MATERIAL                                                          1.000        TON 

  37  628-09401           FIELD OFFICE, A                                                            6.000        MOS 

  38  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   1.000        MOS 

  39  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  40  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  41  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  42  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN                                       12.000        MOS 

  43  702-90915           CONCRETE, CLASS A                                                          6.000        CYS 

  44  715-05428           PIPE SLOTTED VANE DRAIN, 12 IN                                            44.000        LFT 

  45  732-11810           MODULAR BLOCK WALL                                                       311.000        SFT 

  46  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  47  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  48  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            7,015.000        LFT 

  49  801-06640           CONSTRUCTION SIGN, A                                                      36.000        EACH 
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  50  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  51  801-07119           BARRICADE, III-B                                                          64.000        LFT 

  52  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                        127.000        LFT 

  53  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           90.000        SFT 

  54  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         41.000        SFT 

  55  805-01815           SIGNAL POLE FOUNDATION, 36 IN X 144 IN                                     4.000        EACH 

  56  805-01842           HANDHOLE, SIGNAL, TYPE 1                                                   4.000        EACH 

  57  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL                          3.000        EACH 

  58  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 

  59  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                      8.000        EACH 

  60  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 

  61  805-78420           DISCONNECT HANGER                                                          4.000        EACH 

  62  805-78467           SIGNAL CABLE, SERVICE, COPPER. 3C/8GA                                     75.000        LFT 

  63  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                             1,668.000        LFT 

  64  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                    203.000        LFT 

  65  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                    823.000        LFT 

  66  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                          1,969.000        LFT 

  67  805-78785           SIGNAL DETECTOR HOUSING                                                    5.000        EACH 

  68  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,053.000        LFT 

  69  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 

  70  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT                                           4.000        EACH 

  71  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   3.000        EACH 

  72  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                         500.000        LFT 

  73  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                  50.000        LFT 

  74  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               2,858.000        LFT 

  75  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       143.000        LFT 

  76  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   3.000        EACH 

  77  808-75340           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   1.000        EACH 

  78  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       30.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  107-09358           INSPECTION HOLE, GREATER THAN 3'                                           2.000        EACH 

   3  107-09367           INSPECTION HOLE, 3 FT DEPTH OR LESS                                        2.000        EACH 

   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   6  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   9  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  11  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  13  201-02245           TREE, 6 IN, REMOVE                                                         4.000        EACH 

  14  201-02250           TREE, 10 IN, REMOVE                                                        2.000        EACH 

  15  201-02255           TREE, 18 IN, REMOVE                                                        5.000        EACH 

  16  201-02260           TREE, 30 IN, REMOVE                                                        2.000        EACH 

  17  201-02265           TREE, 48 IN, REMOVE                                                        4.000        EACH 

  18  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  19  202-02240           PAVEMENT REMOVAL                                                       2,799.000        SYS 

  20  202-02279           CURB AND GUTTER, REMOVE                                                8,620.000        LFT 

  21  202-52710           SIDEWALK, CONCRETE, REMOVE                                             4,335.000        SYS 

  22  202-91385           INLET, REMOVE                                                             19.000        EACH 

  23  202-93047           MANHOLE, REMOVE                                                           10.000        EACH 

  24  202-93763           LIGHT STANDARD AND FOUNDATION, REMOVE                                     70.000        EACH 

  25  202-96133           PIPE, REMOVE                                                           2,135.000        LFT 

  26  203-02000           EXCAVATION, COMMON                                                     8,050.000        CYS 

  27  203-02070           BORROW                                                                   160.000        CYS 

  28  205-03371           SEDIMENT, REMOVE                                                         130.000        CYS 

  29  205-06933           TEMPORARY INLET PROTECTION                                                74.000        EACH 

  30  205-06937           TEMPORARY SILT FENCE                                                     210.000        LFT 

  31  205-09543           NO 2 STONE                                                               509.000        TON 

  32  205-11587           TEMPORARY GEOTEXTILE                                                     763.000        SYS 

  33  207-08263           SUBGRADE TREATMENT, TYPE IA                                           29,173.000        SYS 

  34  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          2,338.000        SYS 

  35  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            4,692.000        CYS 

  36  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            2,450.000        CYS 

  37  211-09265           STRUCTURAL BACKFILL, TYPE 2                                               41.000        CYS 

  38  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      4,120.000        TON 

  39  303-07449           COMPACTED AGGREGATE, NO. 73                                                6.000        TON 

  40  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      400.000        TON 

  41  306-08034           MILLING, ASPHALT, 1 1/2 IN                                                68.000        SYS 

  42  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      1,009.000        TON 

  43  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                        234.000        TON 

  44  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                1,667.000        TON 

  45  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                  387.000        TON 

  46  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                          618.000        TON 

  47  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                          699.000        TON 

  48  401-07428           QC/QA-HMA, 3, 70, BASE, 19.0 mm                                        2,665.000        TON 

  49  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                              412.000        TON 
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  50  401-10258           JOINT ADHESIVE, SURFACE                                                6,293.000        LFT 

  51  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           6,293.000        LFT 

  52  401-11785           LIQUID ASPHALT SEALANT                                                 6,293.000        LFT 

  53  406-05520           ASPHALT FOR TACK COAT                                                     16.000        TON 

  54  415-11527           BASE SEAL                                                                  0.310        TON 

  55  604-06070           SIDEWALK, CONCRETE                                                     2,902.000        SYS 

  56  604-06070           SIDEWALK, CONCRETE                                                       216.000        SYS 

  57  604-06844           BRICK                                                                 10,598.000        SFT 

  58  604-07900           CURB RAMP, CONCRETE, F                                                   103.000        SYS 

  59  604-07901           CURB RAMP, CONCRETE, G                                                   350.000        SYS 

  60  604-07902           CURB RAMP, CONCRETE, H                                                    71.000        SYS 

  61  604-07903           CURB RAMP, CONCRETE, K                                                    37.000        SYS 

  62  604-07904           CURB RAMP, CONCRETE, L                                                     7.000        SYS 

  63  604-08086           CURB RAMP, CONCRETE                                                       78.000        SYS 

  64  604-44251           STEPS, CONCRETE                                                            3.000        CYS 

  65  605-06140           CURB AND GUTTER, CONCRETE                                              1,358.000        LFT 

  66  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    7,200.000        LFT 

  67  605-92578           CURB WALK, CONCRETE                                                      156.000        SYS 

  68  610-07488           HMA FOR APPROACHES, TYPE C                                             2,155.000        TON 

  69  610-08446           PCCP FOR APPROACHES, 6 IN                                                467.000        SYS 

  70  610-09108           PCCP FOR APPROACHES, 9 IN                                              1,871.000        SYS 

  71  615-06490           RIGHT OF WAY MARKER                                                       13.000        EACH 

  72  615-06505           MONUMENT, B                                                               12.000        EACH 

  73  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  74  621-06567           WATER                                                                     14.000        kGAL 

  75  621-06575           SODDING, NURSERY                                                       3,402.000        SYS 

  76  621-90853           TAPPING SLEEVE WITH VALVE                                                  1.000        EACH 

  77  621-90853           TAPPING SLEEVE WITH VALVE                                                  1.000        EACH 

  78  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                      65.000        EACH 

  79  628-09402           FIELD OFFICE, B                                                           18.000        MOS 

  80  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  18.000        MOS 

  81  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  82  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  83  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  84  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        18.000        MOS 

  85  702-51863           FIELD DRILLED HOLE IN CONCRETE                                             3.000        EACH 

  86  702-90915           CONCRETE, CLASS A                                                          7.000        CYS 

  87  715-01902           WATER SERVICE LINE 2 IN                                                   50.000        LFT 

  88  715-02433           VALVE WITH BOX, RESTRAINED GATE DUCTILE IRON, 12 IN                       31.000        EACH 

  89  715-02532           VALVE WITH BOX, RESTRAINED GATE, DUCTILE IRON, 8 IN                       18.000        EACH 

  90  715-02574           WATER SERVICE CONNECTION, 2 IN.                                            1.000        EACH 

  91  715-03053           METER PIT                                                                 46.000        EACH 

  92  715-04994           METER                                                                     46.000        EACH 

  93  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                             1,206.000        LFT 

  94  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              648.000        LFT 

  95  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            1,078.000        LFT 

  96  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              183.000        LFT 

  97  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              519.000        LFT 

  98  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              100.000        LFT 
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  99  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              321.000        LFT 

 100  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              153.000        LFT 

 101  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              229.000        LFT 

 102  715-05156           PIPE, TYPE 2 CIRCULAR 30 IN                                            1,434.000        LFT 

 103  715-07794           WATER MAIN CONNECTIONS                                                    25.000        EACH 

 104  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                    21.000        TON 

 105  715-09064           VIDEO INSPECTION FOR PIPE                                              4,665.000        LFT 

 106  715-11571           WATER MAIN, DUCTILE IRON 8 IN                                          1,334.000        LFT 

 107  715-90573           VALVE WITH BOX, RESTRAINED GATE, DUCTILE                                   1.000        EACH 

 108  715-91739           WATER SERVICE LINE, 0.75 IN                                            1,140.000        LFT 

 109  715-92544           WATER MAIN, DUCTILE IRON, 12 IN                                        4,507.000        LFT 

 110  715-92874           PIPE ENCASEMENT                                                          213.000        LFT 

 111  715-93403           WATER SERVICE CONNECTION, 0.75 IN.                                        43.000        EACH 

 112  715-97873           WATER SERVICE LINE, 1 IN                                                   2.000        EACH 

 113  715-98265           WATER MAIN, DUCTILE IRON, 4 IN                                            20.000        LFT 

 114  718-09980           RETROFIT DRAIN                                                            19.000        EACH 

 115  718-52610           AGGREGATE FOR UNDERDRAINS                                                109.000        CYS 

 116  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             1,017.000        SYS 

 117  720-02442           PIPE, PLUG EXISTING                                                        6.000        EACH 

 118  720-09768           CATCH BASIN TYPE HA5                                                       1.000        EACH 

 119  720-44000           CASTING, ADJUST TO GRADE                                                  17.000        EACH 

 120  720-45045           INLET, J10                                                                 7.000        EACH 

 121  720-45145           INLET, J10, MODIFIED                                                       2.000        EACH 

 122  720-45155           INLET, M10, MODIFIED                                                       2.000        EACH 

 123  720-45250           CATCH BASIN, K10                                                          33.000        EACH 

 124  720-45410           MANHOLE, C4                                                               16.000        EACH 

 125  720-94612           MANHOLE, K4                                                                1.000        EACH 

 126  720-94713           CATCH BASIN, C15, MODIFIED                                                 4.000        EACH 

 127  720-95164           CATCH BASIN, B15, MODIFIED                                                 1.000        EACH 

 128  720-95422           MANHOLE, J4                                                               15.000        EACH 

 129  720-96999           FIRE HYDRANT ASSEMBLY                                                      8.000        EACH 

 130  720-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                              8.000        EACH 

 131  720-98174           INLET, B15                                                                 2.000        EACH 

 132  720-98687           CATCH BASIN, M10                                                           5.000        EACH 

 133  720-99416           CATCH BASIN, B15                                                          17.000        EACH 

 134  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

 135  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                51.000        EACH 

 136  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            3,570.000        LFT 

 137  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              37.000        EACH 

 138  801-06640           CONSTRUCTION SIGN, A                                                      59.000        EACH 

 139  801-06645           CONSTRUCTION SIGN, B                                                       8.000        EACH 

 140  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 

 141  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 142  801-07119           BARRICADE, III-B                                                       1,416.000        LFT 

 143  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        873.000        LFT 

 144  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         32.000        EACH 

 145  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          573.000        SFT 

 146  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         79.000        SFT 

 147  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               50.000        SFT 
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 148  802-91122           SIGN, GROUND MOUNTED, RESET                                                4.000        EACH 

 149  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           4.000        EACH 

 150  805-01579           MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS                           LUMP              LUMP 

 151  805-01815           SIGNAL POLE FOUNDATION, 36 IN X 144 IN                                     4.000        EACH 

 152  805-01816           SIGNAL SUPPORT FOUNDATION, 36 IN X 36 IN X 96 IN                           8.000        EACH 

 153  805-01842           HANDHOLE, SIGNAL, TYPE 1                                                  23.000        EACH 

 154  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN                                       2,230.000        LFT 

 155  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 

 156  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN                                  32.000        EACH 

 157  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              6.000        EACH 

 158  805-05698           SIGNAL POLE FOUNDATION 30" X 30" X 84"                                     3.000        EACH 

 159  805-09471           SIGNAL CABLE, PREFORMED PAVE-OVER LOOP                                    26.000        EACH 

 160  805-11373           SIGNAL CANTILEVER STRUCTURE, SINGLE                                        1.000        EACH 

 161  805-11374           SIGNAL CANTILEVER STRUCTURE, SINGLE                                        1.000        EACH 

 162  805-11375           SIGNAL CANTILEVER STRUCTURE, SINGLE                                        3.000        EACH 

 163  805-11376           SIGNAL CANTILEVER STRUCTURE, SINGLE                                        2.000        EACH 

 164  805-11377           SIGNAL CANTILEVER STRUCTURE, SINGLE                                        5.000        EACH 

 165  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               4.000        EACH 

 166  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                     31.000        EACH 

 167  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                           30.000        EACH 

 168  805-78412           SIGNAL POLE, PEDESTAL, 9FT                                                 6.000        EACH 

 169  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 

 170  805-78420           DISCONNECT HANGER                                                          4.000        EACH 

 171  805-78445           SIGNAL SERVICE                                                             4.000        EACH 

 172  805-78467           SIGNAL CABLE, SERVICE, COPPER. 3C/8GA                                    175.000        LFT 

 173  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                            10,380.000        LFT 

 174  805-78480           SIGNAL CABLE, CONTROL, COPPER 3C/14GA                                    625.000        LFT 

 175  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                  3,885.000        LFT 

 176  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                  3,410.000        LFT 

 177  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                          5,260.000        LFT 

 178  805-78785           SIGNAL DETECTOR HOUSING                                                   20.000        EACH 

 179  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   3,254.000        LFT 

 180  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          4.000        EACH 

 181  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT                                           4.000        EACH 

 182  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  34.000        EACH 

 183  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 166.000        LFT 

 184  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 510.000        LFT 

 185  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                  198.000        LFT 

 186  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          152.000        LFT 

 187  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         411.000        LFT 

 188  808-06716           LINE, REMOVE                                                             380.000        LFT 

 189  808-06723           PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW                     2.000        EACH 

 190  808-06724           PAVEMENT MESSAGE MARKING, PAINT, ONLY                                      2.000        EACH 

 191  808-06726           TRANSVERSE MARKING, PAINT,                                                66.000        LFT 

 192  808-75100           TRANSVERSE MARKING, PAINT,                                               247.000        LFT 

 193  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               5,350.000        LFT 

 194  808-75260           TRANSVERSE MARKING, THERMOPLASTIC,                                       191.000        LFT 

 195  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                       486.000        LFT 

 196  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       482.000        LFT 
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 197  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                     2,248.000        LFT 

 198  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   8.000        EACH 

 199  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   6.000        EACH 

 200  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        9.000        EACH 

 201  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                 1,368.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 

   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   8  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  202-02240           PAVEMENT REMOVAL                                                       8,487.000        SYS 

  14  202-74035           SIGN, REMOVE                                                              13.000        EACH 

  15  202-75997           PRISMATIC REFLECTOR, REMOVE                                               46.000        EACH 

  16  202-99187           FENCE, FARM FIELD, REMOVE                                                535.000        LFT 

  17  203-02000           EXCAVATION, COMMON                                                    16,722.000        CYS 

  18  203-02070           BORROW                                                                 6,513.000        CYS 

  19  205-03371           SEDIMENT, REMOVE                                                          78.000        CYS 

  20  205-06930           SPLASHPAD                                                                  8.000        TON 

  21  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    320.000        TON 

  22  205-06933           TEMPORARY INLET PROTECTION                                                23.000        EACH 

  23  205-06934           TEMPORARY MULCH                                                           21.000        TON 

  24  205-06936           TEMPORARY SEDIMENT TRAP                                                  120.000        TON 

  25  205-06937           TEMPORARY SILT FENCE                                                   3,325.000        LFT 

  26  205-06938           TEMPORARY SLOPE DRAIN                                                    490.000        LFT 

  27  205-08594           FILTER SOCK                                                              895.000        LFT 

  28  205-09543           NO 2 STONE                                                               100.000        TON 

  29  205-11582           DIVERSION INTERCEPTOR TYPE C                                             850.000        LFT 

  30  205-11587           TEMPORARY GEOTEXTILE                                                     235.000        SYS 

  31  205-11588           TEMPORARY MULCH STABILIZATION, TYPE A                                 19,360.000        SYS 

  32  205-11591           TEMPORARY SEED MIXTURE                                                 1,260.000        LBS 

  33  207-08262           SUBGRADE TREATMENT, TYPE I                                            24,562.000        SYS 

  34  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            745.000        SYS 

  35  211-02050           B BORROW                                                                 891.000        CYS 

  36  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              472.000        CYS 

  37  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              100.000        CYS 

  38  215-07043           CHEMICAL MODIFICATION, SOILS                                           5,000.000        SYS 

  39  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,861.000        TON 

  40  302-07455           DENSE GRADED SUBBASE                                                   1,615.000        CYS 

  41  303-01180           COMPACTED AGGREGATE, NO. 53                                            3,035.000        TON 

  42  306-08042           MILLING, SCARIFICATION/PROFILE                                         1,072.000        SYS 

  43  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      1,021.000        TON 

  44  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                1,551.000        TON 

  45  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        1,872.000        TON 

  46  401-10258           JOINT ADHESIVE, SURFACE                                                8,122.000        LFT 

  47  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          15,044.000        LFT 

  48  402-07452           HMA WEDGE AND LEVEL, TYPE C                                               30.000        TON 

  49  402-07453           HMA FOR TEMPORARY PAVEMENT, TYPE                                         225.000        TON 
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  50  406-05520           ASPHALT FOR TACK COAT                                                      7.000        TON 

  51  501-06321           QC/QA-PCCP, 10 IN                                                      6,462.000        SYS 

  52  502-06999           PCCP, 8 IN                                                               542.000        SYS 

  53  503-03489           RETROFITTED TIE BARS                                                   3,900.000        EACH 

  54  503-05240           D-1 CONTRACTION JOINT                                                  4,410.000        LFT 

  55  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             2.000        EACH 

  56  601-02241           GUARDRAIL, REMOVE                                                        340.000        LFT 

  57  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                      50.000        LFT 

  58  604-06070           SIDEWALK, CONCRETE                                                     1,296.000        SYS 

  59  604-07903           CURB RAMP, CONCRETE, K                                                   104.000        SYS 

  60  604-07904           CURB RAMP, CONCRETE, L                                                    69.000        SYS 

  61  605-06090           CURB, INTEGRAL, CONCRETE                                                 285.000        LFT 

  62  605-06121           CURB, CONCRETE, B                                                        385.000        LFT 

  63  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    2,960.000        LFT 

  64  605-06255           CENTER CURB, D, CONCRETE                                                 320.000        SYS 

  65  605-08636           CURB AND GUTTER, TURNOUT, COMBINED                                        25.000        LFT 

  66  606-07484           MILLED HMA CORRUGATIONS                                                  394.000        LFT 

  67  606-11064           MILLED PCCP CORRUGATIONS                                               5,413.000        LFT 

  68  607-06175           GUTTER, CONCRETE, A                                                       14.000        LFT 

  69  610-07487           HMA FOR APPROACHES, TYPE B                                               132.000        TON 

  70  610-09108           PCCP FOR APPROACHES, 9 IN                                                400.000        SYS 

  71  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   4.000        EACH 

  72  615-06490           RIGHT OF WAY MARKER                                                        6.000        EACH 

  73  615-06505           MONUMENT, B                                                               15.000        EACH 

  74  615-06510           MONUMENT, C                                                                1.000        EACH 

  75  615-06530           BENCH MARK POST                                                            1.000        EACH 

  76  616-02320           GEOTEXTILES                                                            2,250.000        SYS 

  77  616-05688           RIPRAP, CLASS 1                                                          206.000        TON 

  78  616-06405           RIPRAP, REVETMENT                                                      1,119.000        TON 

  79  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  80  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 

  81  621-02770           EROSION CONTROL BLANKET                                                3,858.000        SYS 

  82  621-06545           FERTILIZER                                                                 2.000        TON 

  83  621-06554           SEED MIXTURE, U                                                          630.000        LBS 

  84  621-06559           MULCHED SEEDING, R                                                     3,000.000        SYS 

  85  621-06565           MULCHING MATERIAL                                                          9.000        TON 

  86  621-06567           WATER                                                                     32.000        kGAL 

  87  621-06574           SODDING                                                                1,955.000        SYS 

  88  621-06575           SODDING, NURSERY                                                       5,817.000        SYS 

  89  628-09402           FIELD OFFICE, B                                                           18.000        MOS 

  90  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  91  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  92  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  93  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      18.000        MOS 

  94  702-44240           CONCRETE, A, STRUCTURES                                                    2.100        CYS 

  95  713-51334           TEMPORARY PIPE AND APPROACHES                                         LUMP              LUMP 

  96  714-11193           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                             120.000        LFT 

  97  715-05019           PIPE, TYPE 1 CIRCULAR 36 IN                                               90.000        LFT 

  98  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                             3,085.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 29 

 

          CALL ORDER   : 221                                              CONTRACT ID  : R -34226-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERSECTION IMPROVEMENT WITH ADDED TURN LANES 

 

  99  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                            190.000        LFT 

 100  715-05119           PIPE, TYPE 1 CIRCULAR 15 IN                                              152.000        LFT 

 101  715-05123           PIPE, TYPE 1 CIRCULAR 24 IN                                               90.000        LFT 

 102  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              688.000        LFT 

 103  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              165.000        LFT 

 104  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                               72.000        LFT 

 105  715-05408           PIPE SANITARY SEWER 8 IN                                                  45.000        LFT 

 106  715-08627           PIPE, TYPE 2, CIRCULAR, 4 IN                                              21.000        LFT 

 107  715-09064           VIDEO INSPECTION FOR PIPE                                              1,069.000        LFT 

 108  715-46000           PIPE END SECTION, DIA 12"                                                  5.000        EACH 

 109  715-46005           PIPE END SECTION, DIA 15"                                                  4.000        EACH 

 110  715-46020           PIPE END SECTION, DIA 24"                                                  4.000        EACH 

 111  715-46040           PIPE END SECTION, DIA 36 IN                                                2.000        EACH 

 112  718-06529           OUTLET PROTECTOR, 2                                                        3.000        EACH 

 113  718-11685           UNDERDRAIN CLEANOUT PORT                                                   2.000        EACH 

 114  718-52610           AGGREGATE FOR UNDERDRAINS                                                230.000        CYS 

 115  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             2,332.000        SYS 

 116  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 

 117  720-45005           INLET, A2                                                                  1.000        EACH 

 118  720-45105           INLET, A2, MODIFIED                                                        2.000        EACH 

 119  720-45405           MANHOLE, B4                                                                2.000        EACH 

 120  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                          6.000        LFT 

 121  720-93409           INLET, B15, MODIFIED                                                       5.000        EACH 

 122  720-98555           INLET, C15                                                                 9.000        EACH 

 123  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 

 124  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

 125  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

 126  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       1,535.000        LFT 

 127  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           21,843.000        LFT 

 128  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        4.000        EACH 

 129  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   20.000        LFT 

 130  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               9.000        EACH 

 131  801-06640           CONSTRUCTION SIGN, A                                                      22.000        EACH 

 132  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 

 133  801-06710           FLASHING ARROW SIGN                                                      240.000        DAY 

 134  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 135  801-07119           BARRICADE, III-B                                                         180.000        LFT 

 136  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 

 137  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        532.000        LFT 

 138  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                        350.000        LFT 

 139  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          161.000        SFT 

 140  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        426.640        SFT 

 141  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                              110.000        SFT 

 142  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 

 143  805-01815           SIGNAL POLE FOUNDATION, 36 IN X 144 IN                                     4.000        EACH 

 144  805-01842           HANDHOLE, SIGNAL, TYPE 1                                                   1.000        EACH 

 145  805-02658           CABLE, COAXIAL                                                            75.000        LFT 

 146  805-08214           CONDUIT, PVC, 2 IN, SCHEDULE 40                                           75.000        LFT 

 147  805-09091           RADIO, DUAL YAGI ANTENNA                                                   1.000        EACH 
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 148  805-09540           LOOP DETECTOR RACK                                                         1.000        EACH 

 149  805-09845           CONTACT CLOSURE CARD                                                       1.000        EACH 

 150  805-09846           RECEIVER PROCESSOR                                                         2.000        EACH 

 151  805-10107           WIRELESS MAGNETOMETER DETECTOR TYPE                                       34.000        EACH 

 152  805-10107           WIRELESS MAGNETOMETER DETECTOR TYPE                                       14.000        EACH 

 153  805-10108           WIRELESS REPEATER                                                          4.000        EACH 

 154  805-78106           CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE                       1.000        EACH 

 155  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                      2.000        EACH 

 156  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                      8.000        EACH 

 157  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 

 158  805-78420           DISCONNECT HANGER                                                          4.000        EACH 

 159  805-78445           SIGNAL SERVICE                                                             1.000        EACH 

 160  805-78467           SIGNAL CABLE, SERVICE, COPPER. 3C/8GA                                     80.000        LFT 

 161  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                    215.000        LFT 

 162  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                    665.000        LFT 

 163  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 

 164  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT                                           4.000        EACH 

 165  805-93755           SIGNAL POLE, WOOD, 5, 30 FT                                                2.000        EACH 

 166  807-01603           SERVICE POINT, TYPE II                                                     2.000        EACH 

 167  807-02191           HANDHOLE, LIGHTING                                                         2.000        EACH 

 168  807-02426           WIRE, THW, NO 4 COPPER, IN PLASTIC DUCT, 4 1/C                           580.000        LFT 

 169  807-02428           LIGHTING FOUNDATION, CONCRETE, WITH GROUND                                29.000        EACH 

 170  807-03950           LUMINAIRE, ORNAMENTAL                                                     29.000        EACH 

 171  807-03951           LIGHT POLE, ORNAMENTAL                                                    29.000        EACH 

 172  807-07580           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C                    4,610.000        LFT 

 173  807-86889           CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C                  1,160.000        LFT 

 174  807-86910           CONNECTOR KIT, UNFUSED                                                    29.000        EACH 

 175  807-86915           CONNECTOR KIT, FUSED                                                      29.000        EACH 

 176  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            63.000        EACH 

 177  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                 8.000        EACH 

 178  807-86930           INSULATION LINK, NON-WATERPROOFED                                         58.000        EACH 

 179  807-86935           INSULATION LINK, WATERPROOFED                                              8.000        EACH 

 180  807-86955           CABLE-DUCT MARKER                                                          6.000        EACH 

 181  808-02157           PAVEMENT MESSAGE MARKING, REMOVE                                           2.000        EACH 

 182  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         360.000        LFT 

 183  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               5,036.000        LFT 

 184  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                2,320.000        LFT 

 185  808-06716           LINE, REMOVE                                                           3,861.000        LFT 

 186  808-09506           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC,                                  4.000        EACH 

 187  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                               435.000        LFT 

 188  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              4,325.000        LFT 

 189  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             3,027.000        LFT 

 190  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                       72.000        LFT 

 191  808-10077           PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,                               10.000        EACH 

 192  808-11478           LINE, THERMOPLASTIC, DOTTED, WHITE 8 IN                                  186.000        LFT 

 193  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               4,242.000        LFT 

 194  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        48.000        LFT 

 195  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  18.000        EACH 

 196  808-75994           PRISMATIC REFLECTOR                                                       16.000        EACH 
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 197  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       62.000        EACH 

 198  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                 1,167.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  107-09358           INSPECTION HOLE, GREATER THAN 3'                                          60.000        EACH 

   3  107-09367           INSPECTION HOLE, 3 FT DEPTH OR LESS                                       25.000        EACH 

   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   6  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  202-02279           CURB AND GUTTER, REMOVE                                                  980.000        LFT 

  13  202-91385           INLET, REMOVE                                                              2.000        EACH 

  14  203-02000           EXCAVATION, COMMON                                                       880.000        CYS 

  15  205-06933           TEMPORARY INLET PROTECTION                                                 2.000        EACH 

  16  205-06937           TEMPORARY SILT FENCE                                                     520.000        LFT 

  17  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,550.000        SYS 

  18  211-09264           STRUCTURAL BACKFILL, TYPE 1                                                6.000        CYS 

  19  214-11796           GEOGRID, TYPE IB                                                         350.000        SYS 

  20  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                         95.000        TON 

  21  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                  160.000        TON 

  22  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                          190.000        TON 

  23  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                              300.000        TON 

  24  401-10258           JOINT ADHESIVE, SURFACE                                                1,000.000        LFT 

  25  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,000.000        LFT 

  26  401-11785           LIQUID ASPHALT SEALANT                                                 1,000.000        LFT 

  27  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  28  621-06567           WATER                                                                      2.500        kGAL 

  29  621-06575           SODDING, NURSERY                                                         600.000        SYS 

  30  628-09402           FIELD OFFICE, B                                                            9.000        MOS 

  31  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  32  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  33  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  34  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  35  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        12.000        MOS 

  36  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                             1,000.000        LFT 

  37  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                               30.000        LFT 

  38  718-52610           AGGREGATE FOR UNDERDRAINS                                                 80.000        CYS 

  39  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             1,000.000        SYS 

  40  720-45045           INLET, J10                                                                 2.000        EACH 

  41  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 

  42  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            2,300.000        LFT 

  43  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   20.000        LFT 

  44  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 

  45  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  46  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       70.000        LFT 

  47  802-07058           SIGN, SHEET ASSEMBLY, RELOCATE                                             2.000        EACH 

  48  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          2.000        EACH 

  49  802-07060           SIGN, SHEET, RELOCATE                                                      3.000        EACH 
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          CALL ORDER   : 231                                              CONTRACT ID  : R -34258-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ADDED TRAVEL LANES 

 

  50  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                          9.000        SFT 

  51  804-11353           LANE SEPARATOR                                                           200.000        LFT 

  52  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                          11.000        SYS 

  53  808-06368           TRANSVERSE MARKING, REMOVE                                                20.000        LFT 

  54  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 110.000        LFT 

  55  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,150.000        LFT 

  56  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                  650.000        LFT 

  57  808-06716           LINE, REMOVE                                                           3,100.000        LFT 

  58  808-11478           LINE, THERMOPLASTIC, DOTTED, WHITE 8 IN                                  130.000        LFT 

  59  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               1,600.000        LFT 

  60  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   9.000        EACH 

  61  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 
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          CALL ORDER   : 241                                              CONTRACT ID  : R -34339-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT, BIKE/PEDESTRIAN FACILITIES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-02260           TREE, 30 IN, REMOVE                                                        3.000        EACH 

   9  201-02265           TREE, 48 IN, REMOVE                                                        1.000        EACH 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                          44.000        SYS 

  12  202-02278           CURB, CONCRETE, REMOVE                                                    71.000        LFT 

  13  202-52710           SIDEWALK, CONCRETE, REMOVE                                               338.000        SYS 

  14  202-91922           STUMP, REMOVE                                                              1.000        EACH 

  15  202-96430           FENCE AND POSTS, REMOVE                                               LUMP              LUMP 

  16  203-02000           EXCAVATION, COMMON                                                       161.000        CYS 

  17  205-03371           SEDIMENT, REMOVE                                                           2.000        CYS 

  18  205-06933           TEMPORARY INLET PROTECTION                                                13.000        EACH 

  19  205-06937           TEMPORARY SILT FENCE                                                   3,524.000        LFT 

  20  205-09543           NO 2 STONE                                                               100.000        TON 

  21  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            139.000        SYS 

  22  211-09265           STRUCTURAL BACKFILL, TYPE 2                                               97.000        CYS 

  23  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         12.000        TON 

  24  305-07471           WIDENING WITH PCC BASE, 8 IN                                              13.000        SYS 

  25  502-05402           CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS                                   257.000        SYS 

  26  603-06065           FENCE, CHAIN LINK, RESET                                                   8.000        LFT 

  27  604-06070           SIDEWALK, CONCRETE                                                     1,625.000        SYS 

  28  604-06070           SIDEWALK, CONCRETE                                                        43.000        SYS 

  29  604-07901           CURB RAMP, CONCRETE, G                                                    35.000        SYS 

  30  604-07902           CURB RAMP, CONCRETE, H                                                     7.000        SYS 

  31  605-06120           CURB, CONCRETE                                                            50.000        LFT 

  32  610-08446           PCCP FOR APPROACHES, 6 IN                                                139.000        SYS 

  33  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  34  621-06545           FERTILIZER                                                                 1.000        TON 

  35  621-06554           SEED MIXTURE, U                                                           47.000        LBS 

  36  621-06557           SEED MIXTURE, T                                                          126.000        LBS 

  37  621-06565           MULCHING MATERIAL                                                          1.000        TON 

  38  621-06570           TOPSOIL                                                                   19.000        CYS 

  39  628-09402           FIELD OFFICE, B                                                            3.000        MOS 

  40  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  41  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  42  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  43  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       5.000        MOS 

  44  715-05032           PIPE, TYPE 2 CIRCULAR 15 IN                                              132.000        LFT 

  45  715-05147           PIPE, TYPE 2 CIRCULAR 8 IN                                                 8.000        LFT 

  46  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                               44.000        LFT 

  47  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              128.000        LFT 

  48  720-45105           INLET, A2, MODIFIED                                                        2.000        EACH 

  49  720-97317           INLET, F                                                                   1.000        EACH 
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          CALL ORDER   : 241                                              CONTRACT ID  : R -34339-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT, BIKE/PEDESTRIAN FACILITIES 

 

  50  720-97317           INLET, F                                                                   1.000        EACH 

  51  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  52  801-06640           CONSTRUCTION SIGN, A                                                      31.000        EACH 

  53  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  54  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                          9.000        LFT 

  55  802-07060           SIGN, SHEET, RELOCATE                                                      9.000        EACH 

  56  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                            3.000        SFT 

  57  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       397.000        LFT 
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          CALL ORDER   : 251                                              CONTRACT ID  : R -34345-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    PIPE LINING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  616-02320           GEOTEXTILES                                                               92.000        SYS 

   9  616-05688           RIPRAP, CLASS 1                                                           22.000        TON 

  10  616-06405           RIPRAP, REVETMENT                                                         36.000        TON 

  11  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  12  621-03787           SEED MIXTURE, D                                                           60.000        LBS 

  13  725-10018           LINER PIPE, THERMOPLASTIC, CIRCULAR, 7.0- 7.2 SFT                        157.000        LFT 

  14  725-10245           PERPETUATION, EXISTING PIPE                                                1.000        EACH 

  15  725-11039           LINER PIPE THERMOPLASTIC CIRCULAR 19.6-19.7 SFT                          165.000        LFT 

  16  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 

  17  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  18  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 

  19  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  20  804-06771           DELINEATOR POST, FLEXIBLE                                                  4.000        EACH 
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          CALL ORDER   : 261                                              CONTRACT ID  : R -34615-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    EROSION CONTROL 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  203-02000           EXCAVATION, COMMON                                                     1,262.000        CYS 

   9  205-03371           SEDIMENT, REMOVE                                                           5.000        CYS 

  10  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     50.000        TON 

  11  205-06937           TEMPORARY SILT FENCE                                                     375.000        LFT 

  12  303-01180           COMPACTED AGGREGATE, NO. 53                                              500.000        TON 

  13  615-06490           RIGHT OF WAY MARKER                                                       13.000        EACH 

  14  616-02320           GEOTEXTILES                                                            4,810.000        SYS 

  15  616-06405           RIPRAP, REVETMENT                                                        963.000        TON 

  16  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  17  621-03787           SEED MIXTURE, D                                                           17.000        LBS 

  18  621-06565           MULCHING MATERIAL                                                          2.400        TON 

  19  625-09373           GABIONS, METALLIC COATED                                               1,200.000        CYS 

  20  628-09402           FIELD OFFICE, B                                                            5.000        MOS 

  21  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  22  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  23  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  24  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      10.000        MOS 

  25  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  26  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 

  27  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 265                                              CONTRACT ID  : R -34772-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    PIPE LINER 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  202-96133           PIPE, REMOVE                                                              22.000        LFT 

   9  616-02320           GEOTEXTILES                                                               45.000        SYS 

  10  616-05688           RIPRAP, CLASS 1                                                           29.000        TON 

  11  715-09760           GRATED BOX END SECTION I, 4:1 MIN AREA 6.28 SFT                            1.000        EACH 

  12  725-11014           LINER PIPE THERMOPLASTIC DEFORMED 5.7-6.0 SFT                            387.000        LFT 

  13  725-11300           PIPE LINER, CURED-IN-PLACE, 8.9 SFT                                      221.000        LFT 

  14  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  15  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 

  16  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 271                                              CONTRACT ID  : R -34781-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                         384.000        SYS 

  12  202-02278           CURB, CONCRETE, REMOVE                                                 1,875.000        LFT 

  13  202-02637           PIPE, ABANDON AND GROUT FILL                                             150.000        LFT 

  14  202-52710           SIDEWALK, CONCRETE, REMOVE                                               815.000        SYS 

  15  202-91385           INLET, REMOVE                                                              5.000        EACH 

  16  202-96133           PIPE, REMOVE                                                             287.000        LFT 

  17  203-02000           EXCAVATION, COMMON                                                     1,460.000        CYS 

  18  203-02070           BORROW                                                                 1,740.000        CYS 

  19  205-06933           TEMPORARY INLET PROTECTION                                                48.000        EACH 

  20  205-06937           TEMPORARY SILT FENCE                                                     544.000        LFT 

  21  205-09543           NO 2 STONE                                                               100.000        TON 

  22  207-08264           SUBGRADE TREATMENT, TYPE II                                            7,050.000        SYS 

  23  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          4,561.000        SYS 

  24  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              185.000        CYS 

  25  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      3,310.000        TON 

  26  303-92491           BALLAST                                                                  750.000        TON 

  27  304-07493           WIDENING WITH HMA, TYPE B                                                 76.000        TON 

  28  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               779.000        SYS 

  29  306-08039           MILLING, ASPHALT REMOVAL                                                  87.000        SYS 

  30  306-08042           MILLING, SCARIFICATION/PROFILE                                         4,128.000        SYS 

  31  306-10163           MILLING ASPHALT, 2 1/2 IN                                                669.000        SYS 

  32  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        490.000        TON 

  33  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                         64.000        TON 

  34  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  743.000        TON 

  35  401-07399           QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm                                  107.000        TON 

  36  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                          170.000        TON 

  37  401-10258           JOINT ADHESIVE, SURFACE                                                2,900.000        LFT 

  38  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           2,090.000        LFT 

  39  401-11785           LIQUID ASPHALT SEALANT                                                 2,900.000        LFT 

  40  406-05520           ASPHALT FOR TACK COAT                                                      4.000        TON 

  41  502-11543           PCCP, 4 IN.                                                              809.000        SYS 

  42  601-01704           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, MODIFIED                       1.000        EACH 

  43  601-01740           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 4                              1.000        EACH 

  44  601-03464           GUARDRAIL, STEEL CURVED TERMINAL END SECTION                               1.000        EACH 

  45  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 

  46  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                      25.000        LFT 

  47  603-04847           FENCE GATE,                                                                2.000        EACH 

  48  603-04847           FENCE GATE,                                                                6.000        EACH 

  49  604-05528           HMA FOR SIDEWALK                                                         699.000        TON 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 40 

 

          CALL ORDER   : 271                                              CONTRACT ID  : R -34781-A 
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  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 

 

  50  604-06070           SIDEWALK, CONCRETE                                                        90.000        SYS 

  51  604-07897           CURB RAMP, CONCRETE, C                                                    23.000        SYS 

  52  604-07901           CURB RAMP, CONCRETE, G                                                    48.000        SYS 

  53  604-07902           CURB RAMP, CONCRETE, H                                                    53.000        SYS 

  54  604-07903           CURB RAMP, CONCRETE, K                                                    52.000        SYS 

  55  604-92237           HAND RAIL, STEEL                                                         192.000        LFT 

  56  605-06120           CURB, CONCRETE                                                         2,650.000        LFT 

  57  605-06125           CURB, CONCRETE, MODIFIED                                                  65.000        LFT 

  58  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                      701.000        LFT 

  59  605-97305           CURB AND GUTTER TURNOUT, COMBINED, MODIFIED                               26.000        EACH 

  60  607-06175           GUTTER, CONCRETE, A                                                      871.000        LFT 

  61  610-09108           PCCP FOR APPROACHES, 9 IN                                              1,212.000        SYS 

  62  614-06470           HEADER, CEMENT CONCRETE, A                                             3,587.000        LFT 

  63  616-02320           GEOTEXTILES                                                              286.000        SYS 

  64  616-06405           RIPRAP, REVETMENT                                                          5.000        TON 

  65  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  66  621-06557           SEED MIXTURE, T                                                          138.000        LBS 

  67  621-06565           MULCHING MATERIAL                                                          2.000        TON 

  68  621-06567           WATER                                                                     18.000        kGAL 

  69  621-06570           TOPSOIL                                                                  495.000        CYS 

  70  621-06575           SODDING, NURSERY                                                       4,431.000        SYS 

  71  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  72  715-05052           PIPE, TYPE 4 CIRCULAR 12 IN                                              138.000        LFT 

  73  715-05146           PIPE, TYPE 2 CIRCULAR 6 IN                                                13.000        LFT 

  74  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              415.000        LFT 

  75  715-05428           PIPE SLOTTED VANE DRAIN, 12 IN                                            40.000        LFT 

  76  715-05711           PIPE SANITARY SEWER 6 IN                                                  47.000        LFT 

  77  715-07794           WATER MAIN CONNECTIONS                                                     1.000        EACH 

  78  715-08250           PIPE DUCTILE IRON 12"                                                    114.000        LFT 

  79  715-09064           VIDEO INSPECTION FOR PIPE                                                680.000        LFT 

  80  715-46000           PIPE END SECTION, DIA 12"                                                  1.000        EACH 

  81  718-52610           AGGREGATE FOR UNDERDRAINS                                                 62.000        CYS 

  82  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       1.000        EACH 

  83  720-07309           TRENCH DRAIN                                                              54.000        LFT 

  84  720-44000           CASTING, ADJUST TO GRADE                                                  15.000        EACH 

  85  720-45045           INLET, J10                                                                 4.000        EACH 

  86  720-45075           INLET, R13                                                                 1.000        EACH 

  87  720-45250           CATCH BASIN, K10                                                           6.000        EACH 

  88  720-45410           MANHOLE, C4                                                                5.000        EACH 

  89  720-94612           MANHOLE, K4                                                                1.000        EACH 

  90  720-97008           FIRE HYDRANT ASSEMBLY, RELOCATE                                            2.000        EACH 

  91  720-98174           INLET, B15                                                                 3.000        EACH 

  92  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 

  93  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  94  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            6,371.000        LFT 

  95  801-06213           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (RXR)                       2.000        EACH 

  96  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  130.000        LFT 

  97  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              21.000        EACH 

  98  801-06640           CONSTRUCTION SIGN, A                                                      15.000        EACH 
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  99  801-06645           CONSTRUCTION SIGN, B                                                      11.000        EACH 

 100  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 

 101  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 102  801-07118           BARRICADE, III-A                                                         204.000        LFT 

 103  801-07119           BARRICADE, III-B                                                          24.000        LFT 

 104  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           3.000        EACH 

 105  802-03896           BOLLARD                                                                   28.000        EACH 

 106  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        301.000        LFT 

 107  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          140.000        SFT 

 108  805-90187           CONDUIT, STEEL, GALVANIZED, 4 IN                                         288.000        LFT 

 109  807-02193           LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT                              3.000        EACH 

 110  807-03594           RELOCATE EXISTING LIGHT                                                    3.000        EACH 

 111  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR)                             8.000        EACH 

 112  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 493.000        LFT 

 113  808-06716           LINE, REMOVE                                                           1,174.000        LFT 

 114  808-10118           TRANSVERSE MARKING, THERMOPLASTIC, YIELD, WHITE,                          72.000        LFT 

 115  808-11482           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN.                                 17.000        LFT 

 116  808-11493           LINE, THERMOPLASTIC, DOTTED, YELLOW, 4 IN.                                95.000        LFT 

 117  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               6,011.000        LFT 

 118  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       255.000        LFT 

 119  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       234.000        LFT 

 120  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   4.000        EACH 

 121  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 
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          CALL ORDER   : 281                                              CONTRACT ID  : R -35341-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    CONCRETE PAVEMENT RESTORATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  305-11423           PCC BASE PATCHING, 16 IN.                                              3,820.000        SYS 

   8  503-03489           RETROFITTED TIE BARS                                                   1,416.000        EACH 

   9  503-05240           D-1 CONTRACTION JOINT                                                    630.000        LFT 

  10  503-05310           TERMINAL JOINT                                                           246.000        LFT 

  11  503-09261           PCCP STITCHING                                                           595.000        EACH 

  12  506-06333           PCCP PATCHING, FULL DEPTH                                              3,820.000        SYS 

  13  506-06334           PCCP PATCHING, PARTIAL DEPTH                                              63.000        SYS 

  14  507-07505           RETROFIT LOAD TRANSFER                                                   275.000        EACH 

  15  507-08269           CRACKS IN PCCP, FILLED                                                 5,432.000        LFT 

  16  507-08271           JOINTS IN PCCP, FILLED                                               171,170.000        LFT 

  17  628-09402           FIELD OFFICE, B                                                            7.000        MOS 

  18  628-11729           CELLULAR TELEPHONE TYPE A                                                  3.000        EACH 

  19  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  20  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  21  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      21.000        MOS 

  22  720-44000           CASTING, ADJUST TO GRADE                                                  60.000        EACH 

  23  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 

  24  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  25  801-06640           CONSTRUCTION SIGN, A                                                      34.000        EACH 

  26  801-06710           FLASHING ARROW SIGN                                                      450.000        DAY 

  27  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  28  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 

  29  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                               832.000        LFT 

  30  805-78785           SIGNAL DETECTOR HOUSING                                                    5.000        EACH 

  31  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     832.000        LFT 

  32  808-01226           SNOWPLOWABLE RAISED PAVEMENT MARKER CASTING, INSTALL                      55.000        EACH 

  33  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN                                         600.000        LFT 

  34  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                        600.000        LFT 

  35  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        2,250.000        LFT 

  36  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       2,250.000        LFT 
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          CALL ORDER   : 291                                              CONTRACT ID  : R -35366-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    PIPE LINING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  207-09935           SUBGRADE TREATMENT, TYPE IC                                              180.000        SYS 

  10  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              280.000        CYS 

  11  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                         175.000        CYS 

  12  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         20.000        TON 

  13  303-01180           COMPACTED AGGREGATE, NO. 53                                                5.000        TON 

  14  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                         10.000        TON 

  15  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                   30.000        TON 

  16  401-10258           JOINT ADHESIVE, SURFACE                                                   14.000        LFT 

  17  401-10259           JOINT ADHESIVE, INTERMEDIATE                                              14.000        LFT 

  18  406-05520           ASPHALT FOR TACK COAT                                                      0.100        TON 

  19  616-06405           RIPRAP, REVETMENT                                                         20.000        TON 

  20  621-02770           EROSION CONTROL BLANKET                                                  580.000        SYS 

  21  628-09402           FIELD OFFICE, B                                                            2.000        MOS 

  22  715-05141           PIPE, TYPE 1 CIRCULAR 84 IN                                              106.000        LFT 

  23  715-06492           CONCRETE ANCHOR, 54 IN                                                     1.000        EACH 

  24  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                10.000        EACH 

  25  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              38.000        EACH 

  26  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 

  27  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  28  801-07118           BARRICADE, III-A                                                          60.000        LFT 

  29  801-07119           BARRICADE, III-B                                                          80.000        LFT 

  30  804-06771           DELINEATOR POST, FLEXIBLE                                                  2.000        EACH 

  31  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                         28.000        LFT 

  32  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                           10.000        LFT 

  33  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                          14.000        LFT 
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          CALL ORDER   : 301                                              CONTRACT ID  : R -35505-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    NEW GUARDRAIL INSTALLATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  601-02103           GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN SPACING                        396.000        LFT 

   8  601-02241           GUARDRAIL, REMOVE                                                         94.000        LFT 

   9  601-03464           GUARDRAIL, STEEL CURVED TERMINAL END SECTION                               1.000        EACH 

  10  601-06855           GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR                                  27.000        EACH 

  11  601-94689           GUARDRAIL END TREATMENT, OS                                               20.000        EACH 

  12  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   3,560.000        LFT 

  13  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  14  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 

  15  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  16  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                          9.000        LFT 

  17  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          1.000        EACH 

  18  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 
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          CALL ORDER   : 311                                              CONTRACT ID  : R -35639-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-09645           CONSTRUCTION ENGINEERING AND INSPECTION,                              LUMP              LUMP 

   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   5  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-02245           TREE, 6 IN, REMOVE                                                         9.000        EACH 

  12  201-02250           TREE, 10 IN, REMOVE                                                        4.000        EACH 

  13  201-02255           TREE, 18 IN, REMOVE                                                        1.000        EACH 

  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  15  202-02240           PAVEMENT REMOVAL                                                       4,117.000        SYS 

  16  202-03875           CONCRETE STEPS, REMOVE                                                     1.000        EACH 

  17  202-51133           RAILING, REMOVE                                                           17.000        LFT 

  18  202-52710           SIDEWALK, CONCRETE, REMOVE                                             1,284.000        SYS 

  19  202-91385           INLET, REMOVE                                                              8.000        EACH 

  20  202-93047           MANHOLE, REMOVE                                                            3.000        EACH 

  21  202-96022           CONCRETE FOUNDATION, REMOVE                                                1.000        EACH 

  22  202-96133           PIPE, REMOVE                                                             298.000        LFT 

  23  202-96328           FOUNDATION, STREET LIGHT, REMOVE                                           3.000        EACH 

  24  203-02000           EXCAVATION, COMMON                                                       150.000        CYS 

  25  203-02010           EXCAVATION, ROCK                                                          91.000        CYS 

  26  203-02020           EXCAVATION, UNCLASSIFIED                                                 625.000        CYS 

  27  205-03371           SEDIMENT, REMOVE                                                          34.000        CYS 

  28  205-06933           TEMPORARY INLET PROTECTION                                                32.000        EACH 

  29  205-09543           NO 2 STONE                                                                56.000        TON 

  30  205-11587           TEMPORARY GEOTEXTILE                                                     219.000        SYS 

  31  206-51215           EXCAVATION, X                                                             13.000        CYS 

  32  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            548.000        SYS 

  33  207-09935           SUBGRADE TREATMENT, TYPE IC                                            5,883.000        SYS 

  34  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              169.000        CYS 

  35  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        590.000        TON 

  36  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      120.000        TON 

  37  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               289.000        SYS 

  38  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        281.000        TON 

  39  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  419.000        TON 

  40  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                          504.000        TON 

  41  401-10258           JOINT ADHESIVE, SURFACE                                                4,718.000        LFT 

  42  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           4,438.000        LFT 

  43  502-11564           PCCP, 7 IN                                                               249.000        SYS 

  44  604-01268           HAND RAIL, ALUMINUM                                                       37.000        LFT 

  45  604-06070           SIDEWALK, CONCRETE                                                     1,212.000        SYS 

  46  604-07823           STAMPED CONCRETE SIDEWALK                                                225.000        SYS 

  47  604-07894           CURB RAMP, CONCRETE, A                                                    36.000        SYS 

  48  604-07897           CURB RAMP, CONCRETE, C                                                    58.000        SYS 

  49  604-07898           CURB RAMP, CONCRETE, D                                                    24.000        SYS 
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          CALL ORDER   : 311                                              CONTRACT ID  : R -35639-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

  50  604-07900           CURB RAMP, CONCRETE, F                                                    26.000        SYS 

  51  604-07902           CURB RAMP, CONCRETE, H                                                     7.000        SYS 

  52  604-44251           STEPS, CONCRETE                                                            8.000        CYS 

  53  605-02278           CURB, REMOVE                                                           1,632.000        LFT 

  54  605-06145           CURB AND GUTTER, B, CONCRETE                                             112.000        LFT 

  55  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    1,544.000        LFT 

  56  610-08446           PCCP FOR APPROACHES, 6 IN                                                 34.000        SYS 

  57  610-09108           PCCP FOR APPROACHES, 9 IN                                                295.000        SYS 

  58  621-06574           SODDING                                                                  400.000        SYS 

  59  621-09908           SOIL                                                                     138.000        CYS 

  60  621-09908           SOIL                                                                      70.000        CYS 

  61  621-98038           MULCH, HARDWOOD SHREDDED BARK                                              3.000        CYS 

  62  622-04648           TREE GRATE                                                                 2.000        EACH 

  63  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                               962.000        LFT 

  64  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              406.000        LFT 

  65  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              175.000        LFT 

  66  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              172.000        LFT 

  67  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                               54.000        LFT 

  68  715-11718           TREATMENT OF EXISTING ROOF DRAIN SYSTEM                                   13.000        EACH 

  69  715-11719           METAL FABRICATED DOWNSPOUT BOOT                                           13.000        EACH 

  70  718-52610           AGGREGATE FOR UNDERDRAINS                                                 91.000        CYS 

  71  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               922.000        SYS 

  72  720-07309           TRENCH DRAIN                                                             220.000        LFT 

  73  720-11721           CASTING TRENCH DRAIN                                                     219.000        LFT 

  74  720-44000           CASTING, ADJUST TO GRADE                                                  26.000        EACH 

  75  720-45005           INLET, A2                                                                  2.000        EACH 

  76  720-45010           INLET, A3                                                                  1.000        EACH 

  77  720-45055           INLET, M10                                                                11.000        EACH 

  78  720-45250           CATCH BASIN, K10                                                           5.000        EACH 

  79  720-45305           CATCH BASIN, A2, MODIFIED                                                  1.000        EACH 

  80  720-90984           MANHOLE, C2                                                                3.000        EACH 

  81  720-91973           MANHOLE, H4                                                                1.000        EACH 

  82  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              16.000        EACH 

  83  801-06640           CONSTRUCTION SIGN, A                                                      48.000        EACH 

  84  801-06645           CONSTRUCTION SIGN, B                                                      52.000        EACH 

  85  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  86  801-07118           BARRICADE, III-A                                                         160.000        LFT 

  87  801-07119           BARRICADE, III-B                                                         150.000        LFT 

  88  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        153.000        LFT 

  89  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         16.000        EACH 

  90  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          116.000        SFT 

  91  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN                                         324.000        LFT 

  92  805-02032           PEDESTRIAN SIGNAL HEAD, 12 IN., RELOCATE                                   2.000        EACH 

  93  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              1.000        EACH 

  94  805-03083           CONDUIT, RIGID, PVC, 1.50 IN                                           1,981.000        LFT 

  95  805-09471           SIGNAL CABLE, PREFORMED PAVE-OVER LOOP                                     4.000        EACH 

  96  805-11744           HANDHOLE SIGNAL, TYPE 2                                                    1.000        EACH 

  97  805-11817           PEDESTRIAN PUSH BUTTON, APS                                                2.000        EACH 

  98  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
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          CALL ORDER   : 311                                              CONTRACT ID  : R -35639-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

  99  805-78467           SIGNAL CABLE, SERVICE, COPPER. 3C/8GA                                    196.000        LFT 

 100  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                    268.000        LFT 

 101  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                             45.000        LFT 

 102  805-78785           SIGNAL DETECTOR HOUSING                                                    1.000        EACH 

 103  805-90005           SIGNAL POLE, PEDESTAL, 10 FT                                               1.000        EACH 

 104  807-02194           SERVICE POINT, II, MODIFIED                                                1.000        EACH 

 105  807-02394           CONTROLLER, LIGHTING                                                       1.000        EACH 

 106  807-02603           LIGHT STANDARD, RELOCATE                                                   3.000        EACH 

 107  807-03738           LIGHT POLE ASSEMBLY, STREET                                                7.000        EACH 

 108  807-11712           WIRE, NO 6 COPPER, 1/C                                                 3,038.000        LFT 

 109  807-95889           WIRE, NO 10 COPPER, 1/C                                                4,557.000        LFT 

 110  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 121.000        LFT 

 111  808-10118           TRANSVERSE MARKING, THERMOPLASTIC, YIELD, WHITE,                          72.000        LFT 

 112  808-11723           STAMPED ASPHALT                                                        1,844.000        SFT 

 113  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       109.000        LFT 

 114  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       626.000        LFT 

 115  808-75994           PRISMATIC REFLECTOR                                                        3.000        EACH 

 116  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        3.000        EACH 

 117  808-97664           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   1.000        EACH 
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          CALL ORDER   : 321                                              CONTRACT ID  : R -35760-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  203-08607           LINEAR GRADING                                                           452.000        LFT 

  11  205-06933           TEMPORARY INLET PROTECTION                                                 7.000        EACH 

  12  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            423.000        SYS 

  13  302-06464           SUBBASE FOR PCCP                                                         360.000        CYS 

  14  303-01180           COMPACTED AGGREGATE, NO. 53                                               15.000        TON 

  15  304-07490           HMA PATCHING, TYPE B                                                       2.000        TON 

  16  305-07468           PCC BASE PATCHING, 12 IN                                                  23.000        SYS 

  17  305-95873           PAVEMENT, BRICK, REMOVE AND SALVAGE                                    1,200.000        SYS 

  18  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  19  502-06627           PCCP, 6 IN                                                             1,441.000        SYS 

  20  604-06070           SIDEWALK, CONCRETE                                                        20.000        SYS 

  21  604-07569           PAVERS                                                                 1,441.000        SYS 

  22  604-07897           CURB RAMP, CONCRETE, C                                                    51.000        SYS 

  23  604-07901           CURB RAMP, CONCRETE, G                                                    11.000        SYS 

  24  605-06120           CURB, CONCRETE                                                           746.000        LFT 

  25  610-09108           PCCP FOR APPROACHES, 9 IN                                                 63.000        SYS 

  26  621-06575           SODDING, NURSERY                                                         449.000        SYS 

  27  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                                80.000        LFT 

  28  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                               15.000        LFT 

  29  715-94530           ADJUST WATER VALVE TO GRADE                                                3.000        EACH 

  30  718-03277           PIPE, UNDERDRAIN, CORRUGATED PLASTIC, PERFORATED, 6 IN.                  901.000        LFT 

  31  718-04986           CLEANOUT                                                                   4.000        EACH 

  32  718-52610           AGGREGATE FOR UNDERDRAINS                                                 20.000        CYS 

  33  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               484.000        SYS 

  34  720-01355           INLET, CLEAN EXISTING                                                      8.000        EACH 

  35  720-44000           CASTING, ADJUST TO GRADE                                                   6.000        EACH 

  36  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 

  37  720-45045           INLET, J10                                                                 1.000        EACH 

  38  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 

  39  801-06640           CONSTRUCTION SIGN, A                                                      11.000        EACH 

  40  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  41  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  42  801-07119           BARRICADE, III-B                                                         280.000        LFT 
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  SECTION NO. 0001    ENHANCEMENT, BIKE/PEDESTRIAN FACILITIES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-02245           TREE, 6 IN, REMOVE                                                         2.000        EACH 

  11  201-02250           TREE, 10 IN, REMOVE                                                        2.000        EACH 

  12  201-02255           TREE, 18 IN, REMOVE                                                        4.000        EACH 

  13  202-02240           PAVEMENT REMOVAL                                                       2,166.000        SYS 

  14  202-02278           CURB, CONCRETE, REMOVE                                                 1,704.000        LFT 

  15  202-02772           CASTING, REMOVE                                                           17.000        EACH 

  16  202-02772           CASTING, REMOVE                                                            1.000        EACH 

  17  202-06542           RELOCATE                                                                   1.000        EACH 

  18  202-52710           SIDEWALK, CONCRETE, REMOVE                                             1,651.000        SYS 

  19  202-91385           INLET, REMOVE                                                              5.000        EACH 

  20  202-96133           PIPE, REMOVE                                                             380.000        LFT 

  21  202-96133           PIPE, REMOVE                                                              10.000        LFT 

  22  203-02000           EXCAVATION, COMMON                                                     2,593.000        CYS 

  23  205-06933           TEMPORARY INLET PROTECTION                                                20.000        EACH 

  24  207-08266           SUBGRADE TREATMENT, TYPE III                                           2,704.000        SYS 

  25  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              455.000        CYS 

  26  211-09265           STRUCTURAL BACKFILL, TYPE 2                                               85.000        CYS 

  27  302-06464           SUBBASE FOR PCCP                                                         288.000        CYS 

  28  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               808.000        SYS 

  29  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        185.000        TON 

  30  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  195.000        TON 

  31  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                          312.000        TON 

  32  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                          235.000        TON 

  33  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                              178.000        TON 

  34  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  35  502-06999           PCCP, 8 IN                                                             1,067.000        SYS 

  36  503-05240           D-1 CONTRACTION JOINT                                                    585.000        LFT 

  37  604-06070           SIDEWALK, CONCRETE                                                     2,546.000        SYS 

  38  605-06105           CURB, INTEGRAL, CONCRETE, MODIFIED                                       420.000        LFT 

  39  605-06125           CURB, CONCRETE, MODIFIED                                                  45.000        LFT 

  40  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                       10.000        LFT 

  41  605-06160           CURB AND GUTTER, B, CONCRETE, MODIFIED                                   358.000        LFT 

  42  616-11736           DECORATIVE STONE                                                          26.000        TON 

  43  616-11736           DECORATIVE STONE                                                           9.000        TON 

  44  621-04316           SPADE EDGE                                                               136.000        LFT 

  45  621-06570           TOPSOIL                                                                  341.000        CYS 

  46  621-06575           SODDING, NURSERY                                                         731.000        SYS 

  47  621-98038           MULCH, HARDWOOD SHREDDED BARK                                             37.000        CYS 

  48  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN                                       34.000        EACH 

  49  622-05640           PLANT, DECIDUOUS SHRUB, 24 TO 36 IN                                       20.000        EACH 
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  SECTION NO. 0001    ENHANCEMENT, BIKE/PEDESTRIAN FACILITIES 

 

  50  622-05646           PLANT, DECIDUOUS TREE, MULTI-STEM, 96 TO 120 IN                            4.000        EACH 

  51  622-05651           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN                    10.000        EACH 

  52  622-05654           PLANT, PERENNIAL                                                         946.000        EACH 

  53  628-09401           FIELD OFFICE, A                                                            6.000        MOS 

  54  702-51863           FIELD DRILLED HOLE IN CONCRETE                                             4.000        EACH 

  55  706-09545           COARSE AGGREGATE, NO 8                                                   467.000        CYS 

  56  711-10103           ARCHITECTURAL                                                         LUMP              LUMP 

  57  711-10103           ARCHITECTURAL                                                         LUMP              LUMP 

  58  711-98282           BUILDING ELECTRICAL                                                   LUMP              LUMP 

  59  712-04784           STRUCTURE                                                                  2.000        EACH 

  60  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                               319.000        LFT 

  61  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              124.000        LFT 

  62  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              168.000        LFT 

  63  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              116.000        LFT 

  64  715-05711           PIPE SANITARY SEWER 6 IN                                                 463.000        LFT 

  65  715-06651           WATER LINE, 2 IN                                                         368.000        LFT 

  66  715-94530           ADJUST WATER VALVE TO GRADE                                                3.000        EACH 

  67  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                         319.000        LFT 

  68  718-52610           AGGREGATE FOR UNDERDRAINS                                                 65.000        CYS 

  69  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               408.000        SYS 

  70  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       1.000        EACH 

  71  720-02442           PIPE, PLUG EXISTING                                                        2.000        EACH 

  72  720-44000           CASTING, ADJUST TO GRADE                                                   8.000        EACH 

  73  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  74  720-45005           INLET, A2                                                                  2.000        EACH 

  75  720-45235           CATCH BASIN, E7                                                            5.000        EACH 

  76  720-97008           FIRE HYDRANT ASSEMBLY, RELOCATE                                            2.000        EACH 

  77  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              11.000        EACH 

  78  801-06640           CONSTRUCTION SIGN, A                                                       5.000        EACH 

  79  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  80  801-07118           BARRICADE, III-A                                                         139.000        LFT 

  81  802-03896           BOLLARD                                                                    8.000        EACH 

  82  802-04314           SIGN                                                                       2.000        EACH 

  83  807-02560           ELECTRICAL WORK                                                       LUMP              LUMP 

  84  807-02560           ELECTRICAL WORK                                                       LUMP              LUMP 

  85  808-90909           CAP LINE                                                                   7.000        EACH 
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  SECTION NO. 0001    ULTRATHIN BONDED WEARING COURSE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,000.000        TON 

  11  304-07490           HMA PATCHING, TYPE B                                                   2,132.000        TON 

  12  306-08042           MILLING, SCARIFICATION/PROFILE                                        84,057.000        SYS 

  13  306-08432           MILLING, APPROACH                                                      3,154.000        SYS 

  14  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  15  401-09970           QC/QA-HMA, 2, 64, SURFACE, 4.75 mm                                     3,467.000        TON 

  16  401-10258           JOINT ADHESIVE, SURFACE                                               31,627.000        LFT 

  17  406-05520           ASPHALT FOR TACK COAT                                                     21.000        TON 

  18  610-07487           HMA FOR APPROACHES, TYPE B                                               128.000        TON 

  19  615-06520           MONUMENT, RE-ESTABLISH                                                     1.000        EACH 

  20  628-09402           FIELD OFFICE, B                                                            4.000        MOS 

  21  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  22  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  23  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  24  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       8.000        MOS 

  25  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  26  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       3,155.000        LFT 

  27  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            3,155.000        LFT 

  28  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 

  29  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  30  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              63,042.000        LFT 

  31  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  32  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                              6,813.000        LFT 

  33  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              13,021.000        LFT 

  34  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       180.000        LFT 

  35  808-75340           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   1.000        EACH 

  36  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              393.000        EACH 

  37  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      395.000        EACH 
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  SECTION NO. 0001    DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 

   9  203-08607           LINEAR GRADING                                                           157.000        LFT 

  10  205-06937           TEMPORARY SILT FENCE                                                     270.000        LFT 

  11  205-09543           NO 2 STONE                                                                47.000        TON 

  12  303-01180           COMPACTED AGGREGATE, NO. 53                                               34.000        TON 

  13  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  14  621-06559           MULCHED SEEDING, R                                                     2,940.000        SYS 

  15  621-06570           TOPSOIL                                                                  109.000        CYS 

  16  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 

  17  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-02240           PAVEMENT REMOVAL                                                         300.000        SYS 

  11  202-90277           DETECTOR HOUSING, REMOVE                                                   6.000        EACH 

  12  202-93741           GUARDRAIL END TREATMENT, REMOVE                                           16.000        EACH 

  13  202-96133           PIPE, REMOVE                                                             150.000        LFT 

  14  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            150.000        SYS 

  15  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              190.000        CYS 

  16  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        100.000        TON 

  17  303-07449           COMPACTED AGGREGATE, NO. 73                                            2,100.000        TON 

  18  304-07491           HMA PATCHING, TYPE C                                                     550.000        TON 

  19  304-07491           HMA PATCHING, TYPE C                                                   1,000.000        TON 

  20  306-08034           MILLING, ASPHALT, 1 1/2 IN                                           424,000.000        SYS 

  21  306-08432           MILLING, APPROACH                                                     18,100.000        SYS 

  22  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  23  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     35,400.000        TON 

  24  401-10258           JOINT ADHESIVE, SURFACE                                              149,500.000        LFT 

  25  401-11785           LIQUID ASPHALT SEALANT                                               149,500.000        LFT 

  26  404-05512           SEAL COAT, 3                                                         107,000.000        SYS 

  27  406-05520           ASPHALT FOR TACK COAT                                                    115.000        TON 

  28  601-09238           HAND DIG GUARDRAIL POST HOLES                                             16.000        EACH 

  29  601-94689           GUARDRAIL END TREATMENT, OS                                                6.000        EACH 

  30  601-94690           GUARDRAIL END TREATMENT, MS                                               10.000        EACH 

  31  606-07484           MILLED HMA CORRUGATIONS                                              220,000.000        LFT 

  32  610-07488           HMA FOR APPROACHES, TYPE C                                             1,600.000        TON 

  33  616-02320           GEOTEXTILES                                                                5.000        SYS 

  34  616-06405           RIPRAP, REVETMENT                                                          5.000        TON 

  35  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  36  621-06559           MULCHED SEEDING, R                                                       200.000        SYS 

  37  628-09402           FIELD OFFICE, B                                                           15.000        MOS 

  38  628-11729           CELLULAR TELEPHONE TYPE A                                                  3.000        EACH 

  39  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  40  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  41  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        45.000        MOS 

  42  715-05121           PIPE, TYPE 1 CIRCULAR 18 IN                                              230.000        LFT 

  43  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                   180.000        TON 

  44  715-46010           PIPE END SECTION, DIA 18"                                                  2.000        EACH 

  45  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 16.000        EACH 

  46  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 

  47  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      37,100.000        LFT 

  48  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           37,100.000        LFT 

  49  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       16.000        EACH 
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  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                200.000        LFT 

  51  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  200.000        LFT 

  52  801-06640           CONSTRUCTION SIGN, A                                                      60.000        EACH 

  53  801-06710           FLASHING ARROW SIGN                                                      300.000        DAY 

  54  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  55  801-92448           CONSTRUCTION SIGNS, MOBILE                                             1,000.000        DAY 

  56  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN                                          50.000        LFT 

  57  805-11763           WIM STATION, REBUILD                                                  LUMP              LUMP 

  58  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                             2,800.000        LFT 

  59  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                            300.000        LFT 

  60  805-78785           SIGNAL DETECTOR HOUSING                                                    6.000        EACH 

  61  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,000.000        LFT 

  62  808-08258           TRANSVERSE MARKINGS                                                    1,800.000        LFT 

  63  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  64  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                            134,000.000        LFT 

  65  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                           110,000.000        LFT 

  66  808-10037           LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN                                700.000        LFT 

  67  808-10047           TRANSVERSE MARKINGS MULTI-COMPONENT,                                     300.000        LFT 

  68  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                      200.000        LFT 

  69  808-10077           PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,                               16.000        EACH 

  70  808-11830           LINE, EXTENDED WARRANTY, PREFORMED PLASTIC,                           27,500.000        LFT 

  71  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            2,100.000        EACH 

  72  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    2,100.000        EACH 
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  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-02240           PAVEMENT REMOVAL                                                       4,523.000        SYS 

  11  202-05545           REGULATED MATERIALS, DISPOSE, C                                           10.000        CYS 

  12  202-05550           REGULATED MATERIALS, REMOVE, C                                            10.000        CYS 

  13  202-05555           REGULATED MATERIALS, TRANSPORT, C                                         10.000        CYS 

  14  202-07603           TESTING FOR WASTES, C                                                      2.000        EACH 

  15  202-90277           DETECTOR HOUSING, REMOVE                                                  12.000        EACH 

  16  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              120.000        CYS 

  17  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        377.000        TON 

  18  303-07449           COMPACTED AGGREGATE, NO. 73                                            4,523.000        TON 

  19  304-07491           HMA PATCHING, TYPE C                                                   3,483.000        TON 

  20  304-07491           HMA PATCHING, TYPE C                                                     773.000        TON 

  21  306-08033           MILLING, ASPHALT, 1 IN                                                30,154.000        SYS 

  22  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            64,430.000        SYS 

  23  306-08042           MILLING, SCARIFICATION/PROFILE                                       222,749.000        SYS 

  24  306-08043           MILLING, TRANSITION                                                    3,940.000        SYS 

  25  306-08432           MILLING, APPROACH                                                     16,761.000        SYS 

  26  306-08599           MILLING ASPHALT, 1/2 IN                                               14,160.000        SYS 

  27  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  28  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      9,830.000        TON 

  29  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     15,033.000        TON 

  30  401-07347           QC/QA-HMA, 3, 70, SURFACE, 12.5 mm                                     3,317.000        TON 

  31  401-10258           JOINT ADHESIVE, SURFACE                                              212,110.000        LFT 

  32  401-11785           LIQUID ASPHALT SEALANT                                               212,110.000        LFT 

  33  402-07452           HMA WEDGE AND LEVEL, TYPE C                                              100.000        TON 

  34  406-05520           ASPHALT FOR TACK COAT                                                     93.000        TON 

  35  604-06070           SIDEWALK, CONCRETE                                                       100.000        SYS 

  36  604-07896           CURB RAMP, CONCRETE, B                                                    86.000        SYS 

  37  604-07897           CURB RAMP, CONCRETE, C                                                    19.000        SYS 

  38  604-07897           CURB RAMP, CONCRETE, C                                                    11.000        SYS 

  39  604-07899           CURB RAMP, CONCRETE, E                                                    22.000        SYS 

  40  604-07901           CURB RAMP, CONCRETE, G                                                   147.000        SYS 

  41  604-07901           CURB RAMP, CONCRETE, G                                                    35.000        SYS 

  42  604-07903           CURB RAMP, CONCRETE, K                                                    18.000        SYS 

  43  606-07484           MILLED HMA CORRUGATIONS                                              141,106.000        LFT 

  44  610-07488           HMA FOR APPROACHES, TYPE C                                             1,384.000        TON 

  45  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            2.000        EACH 

  46  615-06520           MONUMENT, RE-ESTABLISH                                                     4.000        EACH 

  47  615-06527           MONUMENT, SECTION CORNER                                                   8.000        EACH 

  48  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  49  621-06559           MULCHED SEEDING, R                                                       193.000        SYS 
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  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  628-09402           FIELD OFFICE, B                                                           10.000        MOS 

  51  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  10.000        MOS 

  52  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  53  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  54  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  55  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  56  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN                                       30.000        MOS 

  57  715-05119           PIPE, TYPE 1 CIRCULAR 15 IN                                               51.000        LFT 

  58  715-05121           PIPE, TYPE 1 CIRCULAR 18 IN                                               73.000        LFT 

  59  715-05123           PIPE, TYPE 1 CIRCULAR 24 IN                                               61.000        LFT 

  60  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                    96.000        TON 

  61  715-46005           PIPE END SECTION, DIA 15"                                                  2.000        EACH 

  62  715-46010           PIPE END SECTION, DIA 18"                                                  2.000        EACH 

  63  715-46020           PIPE END SECTION, DIA 24"                                                  2.000        EACH 

  64  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       4.000        EACH 

  65  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 

  66  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 

  67  720-44045           CASTING, 8, FURNISH AND ADJUST TO GRADE                                    6.000        EACH 

  68  720-44080           CASTING, 15, FURNISH AND ADJUST TO GRADE                                   1.000        EACH 

  69  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                          1.000        LFT 

  70  720-45615           STRUCTURE, INLET, RECONSTRUCTED                                            1.000        LFT 

  71  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      4.000        EACH 

  72  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 19.000        EACH 

  73  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  74  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      11,948.000        LFT 

  75  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           11,948.000        LFT 

  76  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       19.000        EACH 

  77  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                454.000        LFT 

  78  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  454.000        LFT 

  79  801-06640           CONSTRUCTION SIGN, A                                                      90.000        EACH 

  80  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  81  801-92448           CONSTRUCTION SIGNS, MOBILE                                             1,500.000        DAY 

  82  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN                                          50.000        LFT 

  83  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                             4,355.000        LFT 

  84  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                            300.000        LFT 

  85  805-78785           SIGNAL DETECTOR HOUSING                                                   12.000        EACH 

  86  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,499.000        LFT 

  87  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR)                             2.000        EACH 

  88  808-06694           LINE, PAINT, SOLID, YELLOW, 8 IN                                       3,274.000        LFT 

  89  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN                                         490.000        LFT 

  90  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                     14,410.000        LFT 

  91  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                      128,192.000        LFT 

  92  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      46,942.000        LFT 

  93  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  94  808-75008           LINE, PAINT, SOLID, WHITE, 8 IN                                          276.000        LFT 

  95  808-75272           TRANSVERSE MARKING, THERMOPLASTIC,                                       488.000        LFT 

  96  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                       221.000        LFT 

  97  808-75290           TRANSVERSE MARKING, THERMOPLASTIC,                                       398.000        LFT 

  98  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       454.000        LFT 
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  SECTION NO. 0001    ASPHALT RESURFACE 

 

  99  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                     2,203.000        LFT 

 100  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  19.000        EACH 

 101  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,295.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ULTRATHIN BONDED WEARING COURSE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  303-01180           COMPACTED AGGREGATE, NO. 53                                              200.000        TON 

  10  304-07491           HMA PATCHING, TYPE C                                                     413.000        TON 

  11  306-08042           MILLING, SCARIFICATION/PROFILE                                        93,376.000        SYS 

  12  306-08043           MILLING, TRANSITION                                                    2,709.000        SYS 

  13  306-08432           MILLING, APPROACH                                                      5,155.000        SYS 

  14  404-10137           SEAL COAT, 2P                                                         72,611.000        SYS 

  15  412-09355           FOG SEAL                                                              72,611.000        SYS 

  16  414-11468           ULTRATHIN BONDED WEARING COURSE, 9.5 mm                               96,879.000        SYS 

  17  610-07488           HMA FOR APPROACHES, TYPE C                                                53.000        TON 

  18  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 22.000        EACH 

  19  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  20  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            3,010.000        LFT 

  21  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 

  22  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  23  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR)                             4.000        EACH 

  24  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              60,137.000        LFT 

  25  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                2,449.000        LFT 

  26  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  27  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                              2,450.000        LFT 

  28  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              40,511.000        LFT 

  29  808-75260           TRANSVERSE MARKING, THERMOPLASTIC,                                     1,747.000        LFT 

  30  808-75290           TRANSVERSE MARKING, THERMOPLASTIC,                                     1,752.000        LFT 

  31  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       349.000        LFT 

  32  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  60.000        EACH 

  33  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  30.000        EACH 

  34  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              635.000        EACH 

  35  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      635.000        EACH 
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  SECTION NO. 0001    SURFACE TREATMENT, ULTRATHIN BONDED WEARING COURSE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  202-02278           CURB, CONCRETE, REMOVE                                                     8.000        LFT 

  10  202-52710           SIDEWALK, CONCRETE, REMOVE                                                28.000        SYS 

  11  303-07449           COMPACTED AGGREGATE, NO. 73                                              694.000        TON 

  12  304-07490           HMA PATCHING, TYPE B                                                      68.000        TON 

  13  306-08042           MILLING, SCARIFICATION/PROFILE                                       113,197.000        SYS 

  14  306-08432           MILLING, APPROACH                                                      1,975.000        SYS 

  15  414-11464           ULTRATHIN BONDED WEARING COURSE FOR                                      714.000        SYS 

  16  414-11468           ULTRATHIN BONDED WEARING COURSE, 9.5 mm                              112,483.000        SYS 

  17  604-07894           CURB RAMP, CONCRETE, A                                                    28.000        SYS 

  18  605-06120           CURB, CONCRETE                                                            40.000        LFT 

  19  610-07487           HMA FOR APPROACHES, TYPE B                                               169.000        TON 

  20  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  21  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  22  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  23  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  24  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       6.000        MOS 

  25  720-44000           CASTING, ADJUST TO GRADE                                                   8.000        EACH 

  26  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  27  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 

  28  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  29  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                             1,023.000        LFT 

  30  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     373.000        LFT 

  31  808-02066           TRANSVERSE MARKINGS, THERMOPLASTIC,                                      439.000        LFT 

  32  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                  97.000        LFT 

  33  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              59,508.000        LFT 

  34  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  35  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                              6,610.000        LFT 

  36  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               9,304.000        LFT 

  37  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       461.000        LFT 

  38  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   4.000        EACH 

  39  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 

  40  808-75340           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 

  41  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              702.000        EACH 

  42  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      702.000        EACH 
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  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                         236.000        SYS 

  12  202-02271           HEADWALL, REMOVE                                                           2.000        EACH 

  13  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  14  202-93047           MANHOLE, REMOVE                                                            1.000        EACH 

  15  202-96133           PIPE, REMOVE                                                             102.000        LFT 

  16  203-02000           EXCAVATION, COMMON                                                        57.000        CYS 

  17  203-51223           EXCAVATION, WATERWAY                                                      73.000        CYS 

  18  205-06937           TEMPORARY SILT FENCE                                                   1,534.000        LFT 

  19  206-51220           EXCAVATION, WET                                                          458.000        CYS 

  20  206-51225           EXCAVATION, DRY                                                          957.000        CYS 

  21  207-08263           SUBGRADE TREATMENT, TYPE IA                                              562.000        SYS 

  22  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              239.000        CYS 

  23  211-09267           STRUCTURAL BACKFILL, TYPE 4                                               31.000        CYS 

  24  302-07455           DENSE GRADED SUBBASE                                                      52.000        CYS 

  25  304-07493           WIDENING WITH HMA, TYPE B                                                194.000        TON 

  26  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               566.000        SYS 

  27  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         80.000        TON 

  28  405-05517           ASPHALT FOR PRIME COAT                                                     1.200        TON 

  29  406-05520           ASPHALT FOR TACK COAT                                                      0.300        TON 

  30  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 

  31  601-02241           GUARDRAIL, REMOVE                                                        473.000        LFT 

  32  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 

  33  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     187.500        LFT 

  34  602-06729           BARRIER DELINEATOR                                                         8.000        EACH 

  35  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                318.000        SYS 

  36  615-06490           RIGHT OF WAY MARKER                                                       17.000        EACH 

  37  615-06505           MONUMENT, B                                                                6.000        EACH 

  38  615-06515           MONUMENT, D                                                                2.000        EACH 

  39  616-02320           GEOTEXTILES                                                              724.000        SYS 

  40  616-06405           RIPRAP, REVETMENT                                                        307.000        TON 

  41  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  42  621-03909           SEED MIXTURE, NATIVE                                                       2.000        LBS 

  43  621-06557           SEED MIXTURE, T                                                           16.000        LBS 

  44  621-06559           MULCHED SEEDING, R                                                     1,237.000        SYS 

  45  621-06565           MULCHING MATERIAL                                                          0.600        TON 

  46  621-06574           SODDING                                                                   90.000        SYS 

  47  621-09815           ARTICULATED CONCRETE BLOCK                                               108.000        SYS 

  48  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                           5.000        EACH 

  49  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
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  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

  50  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  51  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  52  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  53  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        24.000        MOS 

  54  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 

  55  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           140.000        LFT 

  56  701-09558           TEST PILE, INDICATOR, PRODUCTION                                         162.000        LFT 

  57  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               2.000        EACH 

  58  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             2.000        EACH 

  59  701-09739           PILE SHOE, HP 12 X 53                                                     34.000        EACH 

  60  701-51195           PILE, STEEL H, HP 12 IN X 53                                           1,808.000        LFT 

  61  701-97874           PILE, STEEL H, REINFORCED CONCRETE ENCASED, HP 12 IN X 53                200.000        LFT 

  62  703-06029           REINFORCING BARS, EPOXY COATED                                       100,213.000        LBS 

  63  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  432.000        EACH 

  64  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              357.000        CYS 

  65  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  66  706-51020           RAILING, CONCRETE, C                                                      23.000        CYS 

  67  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  68  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                               58.000        LFT 

  69  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                                9.000        LFT 

  70  715-05153           PIPE, TYPE 2 CIRCULAR 21 IN                                               10.000        LFT 

  71  715-05161           PIPE, TYPE 2 CIRCULAR 48 IN                                              136.000        LFT 

  72  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 

  73  720-45030           INLET, E7                                                                  2.000        EACH 

  74  720-45035           INLET, F7                                                                  1.000        EACH 

  75  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                          2.000        LFT 

  76  720-94612           MANHOLE, K4                                                                1.000        EACH 

  77  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 

  78  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  79  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            7,020.000        LFT 

  80  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   24.000        LFT 

  81  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              18.000        EACH 

  82  801-06640           CONSTRUCTION SIGN, A                                                      29.000        EACH 

  83  801-06645           CONSTRUCTION SIGN, B                                                      19.000        EACH 

  84  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  85  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              660.000        LFT 

  86  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       47.000        LFT 

  87  802-05705           SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE                       23.000        LFT 

  88  802-07058           SIGN, SHEET ASSEMBLY, RELOCATE                                             2.000        EACH 

  89  802-07060           SIGN, SHEET, RELOCATE                                                      3.000        EACH 

  90  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,580.000        LFT 

  91  808-06716           LINE, REMOVE                                                           1,480.000        LFT 

  92  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                213.000        LFT 

  93  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 490.000        LFT 

  94  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                8.000        EACH 

  95  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       11.000        EACH 
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  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-02240           PAVEMENT REMOVAL                                                         237.000        SYS 

  13  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  14  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  15  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            5.000        EACH 

  16  203-02000           EXCAVATION, COMMON                                                    13,124.000        CYS 

  17  203-02070           BORROW                                                                 6,141.000        CYS 

  18  203-51223           EXCAVATION, WATERWAY                                                     626.000        CYS 

  19  205-03371           SEDIMENT, REMOVE                                                         337.000        CYS 

  20  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     36.000        TON 

  21  205-06934           TEMPORARY MULCH                                                            9.000        TON 

  22  205-06936           TEMPORARY SEDIMENT TRAP                                                  166.000        TON 

  23  205-06937           TEMPORARY SILT FENCE                                                   3,757.000        LFT 

  24  205-09543           NO 2 STONE                                                               448.000        TON 

  25  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                          43.000        LFT 

  26  205-11586           TEMPORARY FILTER STONE                                                    12.000        TON 

  27  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     638.000        CYS 

  28  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            411.000        SYS 

  29  207-09935           SUBGRADE TREATMENT, TYPE IC                                            4,421.000        SYS 

  30  211-02050           B BORROW                                                               2,450.000        CYS 

  31  211-06467           AGGREGATE FOR END BENT BACKFILL                                           89.000        CYS 

  32  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               26.000        CYS 

  33  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,140.000        TON 

  34  302-07455           DENSE GRADED SUBBASE                                                      64.000        CYS 

  35  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      114.000        TON 

  36  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             1,307.000        SYS 

  37  306-08042           MILLING, SCARIFICATION/PROFILE                                           277.000        SYS 

  38  306-08043           MILLING, TRANSITION                                                    1,379.000        SYS 

  39  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        530.000        TON 

  40  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  730.000        TON 

  41  401-10258           JOINT ADHESIVE, SURFACE                                                3,346.000        LFT 

  42  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           3,720.000        LFT 

  43  401-11785           LIQUID ASPHALT SEALANT                                                 3,346.000        LFT 

  44  406-05520           ASPHALT FOR TACK COAT                                                      3.000        TON 

  45  601-01128           GUARDRAIL, TRANSITION TYPE WGB                                             8.000        EACH 

  46  601-01700           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 1                              2.000        EACH 

  47  601-01740           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 4                              3.000        EACH 

  48  601-02241           GUARDRAIL, REMOVE                                                        848.000        LFT 

  49  601-94689           GUARDRAIL END TREATMENT, OS                                                5.000        EACH 
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  50  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     887.500        LFT 

  51  602-06729           BARRIER DELINEATOR                                                        17.000        EACH 

  52  603-06040           FENCE, FARM FIELD, 47 IN                                                 363.000        LFT 

  53  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                371.000        SYS 

  54  610-07487           HMA FOR APPROACHES, TYPE B                                               130.000        TON 

  55  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   2.000        EACH 

  56  615-06490           RIGHT OF WAY MARKER                                                       25.000        EACH 

  57  615-06505           MONUMENT, B                                                                3.000        EACH 

  58  616-02320           GEOTEXTILES                                                            2,211.000        SYS 

  59  616-05688           RIPRAP, CLASS 1                                                        1,422.000        TON 

  60  616-06405           RIPRAP, REVETMENT                                                        477.000        TON 

  61  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                8.000        EACH 

  62  621-02770           EROSION CONTROL BLANKET                                                  120.000        SYS 

  63  621-06545           FERTILIZER                                                                 2.000        TON 

  64  621-06553           SEED MIXTURE, R                                                          550.000        LBS 

  65  621-06557           SEED MIXTURE, T                                                          480.000        LBS 

  66  621-06565           MULCHING MATERIAL                                                          7.000        TON 

  67  621-06574           SODDING                                                                1,790.000        SYS 

  68  628-09401           FIELD OFFICE, A                                                           18.000        MOS 

  69  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  70  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  71  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        18.000        MOS 

  72  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 

  73  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                            71.000        LFT 

  74  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               2.000        EACH 

  75  701-09683           PILE SHOE, HP 12 X 74                                                     26.000        EACH 

  76  701-95780           PILE, STEEL H, HP 12 IN X 74                                             768.000        LFT 

  77  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                2,898.000        LBS 

  78  703-06029           REINFORCING BARS, EPOXY COATED                                       123,453.000        LBS 

  79  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              397.900        CYS 

  80  706-11600           RAILING, CONCRETE, FC                                                     41.100        CYS 

  81  706-11622           CONCRETE BRIDGE RAILING TRANSITION, WFC                                    8.000        EACH 

  82  707-08158           STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 42 IN X 49 IN                   424.000        LFT 

  83  707-09634           STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 48 IN X 49 IN                   490.000        LFT 

  84  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  85  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  86  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              282.000        LFT 

  87  715-05407           PIPE, END BENT DRAIN, 6 IN                                               253.000        LFT 

  88  715-10238           PIPE ROADWAY DRAIN CASTING EXTENSION                                       9.000        EACH 

  89  715-46005           PIPE END SECTION, DIA 15"                                                  8.000        EACH 

  90  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  91  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 7.000        EACH 

  92  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              33.000        EACH 

  93  801-06640           CONSTRUCTION SIGN, A                                                      25.000        EACH 

  94  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 

  95  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  96  801-07118           BARRICADE, III-A                                                          96.000        LFT 

  97  801-07119           BARRICADE, III-B                                                          36.000        LFT 

  98  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         16.000        LFT 
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  99  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                         34.000        LFT 

 100  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                            9.750        SFT 

 101  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                          8.670        SFT 

 102  802-76055           SIGN POST, A                                                              32.000        LFT 

 103  804-06770           DELINEATOR POST                                                            4.000        EACH 

 104  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               3,388.000        LFT 

 105  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                662.000        LFT 

 106  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               662.000        LFT 

 107  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               3,388.000        LFT 

 108  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       54.000        EACH 
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   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 

   7  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 

   8  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 

   9  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 

  10  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 

  11  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 

  12  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  13  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  14  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  15  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       6.000        MOS 

  16  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  17  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  18  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  19  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  20  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 

  21  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 

  22  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-02240           PAVEMENT REMOVAL                                                       1,260.000        SYS 

  13  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  14  202-74035           SIGN, REMOVE                                                               3.000        EACH 

  15  203-02000           EXCAVATION, COMMON                                                       837.000        CYS 

  16  203-02070           BORROW                                                                 2,387.000        CYS 

  17  203-51223           EXCAVATION, WATERWAY                                                     570.000        CYS 

  18  205-03371           SEDIMENT, REMOVE                                                         200.000        CYS 

  19  205-06934           TEMPORARY MULCH                                                            5.100        TON 

  20  205-06936           TEMPORARY SEDIMENT TRAP                                                   65.000        TON 

  21  205-06937           TEMPORARY SILT FENCE                                                     365.000        LFT 

  22  205-06938           TEMPORARY SLOPE DRAIN                                                    400.000        LFT 

  23  205-09543           NO 2 STONE                                                               100.000        TON 

  24  205-11583           MANUFACTURED SURFACE PROTECTION PRODUCT                                  603.000        SYS 

  25  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                         290.000        LFT 

  26  205-11586           TEMPORARY FILTER STONE                                                     8.000        TON 

  27  205-11587           TEMPORARY GEOTEXTILE                                                     705.000        SYS 

  28  205-11588           TEMPORARY MULCH STABILIZATION, TYPE A                                  4,517.000        SYS 

  29  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      70.000        CYS 

  30  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           2,975.000        SYS 

  31  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                             45.000        SYS 

  32  211-06467           AGGREGATE FOR END BENT BACKFILL                                           36.800        CYS 

  33  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               12.000        CYS 

  34  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,523.000        TON 

  35  302-07455           DENSE GRADED SUBBASE                                                      38.800        CYS 

  36  303-01180           COMPACTED AGGREGATE, NO. 53                                              532.000        TON 

  37  303-07449           COMPACTED AGGREGATE, NO. 73                                               96.000        TON 

  38  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               360.000        SYS 

  39  306-08042           MILLING, SCARIFICATION/PROFILE                                            80.000        SYS 

  40  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        285.000        TON 

  41  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  525.000        TON 

  42  401-10258           JOINT ADHESIVE, SURFACE                                                2,019.000        LFT 

  43  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,524.000        LFT 

  44  401-11785           LIQUID ASPHALT SEALANT                                                 2,019.000        LFT 

  45  406-05521           ASPHALT FOR TACK COAT                                                  3,242.000        SYS 

  46  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 

  47  601-02241           GUARDRAIL, REMOVE                                                        660.000        LFT 

  48  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 

  49  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     206.300        LFT 
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  50  602-06729           BARRIER DELINEATOR                                                         6.000        EACH 

  51  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                237.200        SYS 

  52  610-07487           HMA FOR APPROACHES, TYPE B                                                10.000        TON 

  53  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 

  54  615-06490           RIGHT OF WAY MARKER                                                       13.000        EACH 

  55  615-06500           MONUMENT, A                                                                2.000        EACH 

  56  615-06505           MONUMENT, B                                                                2.000        EACH 

  57  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 

  58  616-02320           GEOTEXTILES                                                            1,487.000        SYS 

  59  616-06405           RIPRAP, REVETMENT                                                        974.000        TON 

  60  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  61  621-06545           FERTILIZER                                                                 0.600        TON 

  62  621-06557           SEED MIXTURE, T                                                          330.000        LBS 

  63  621-06559           MULCHED SEEDING, R                                                     2,300.000        SYS 

  64  621-06567           WATER                                                                      7.500        kGAL 

  65  621-06574           SODDING                                                                  669.000        SYS 

  66  621-06575           SODDING, NURSERY                                                       1,346.000        SYS 

  67  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                      42.000        EACH 

  68  622-91786           SEEDLING                                                                  27.000        EACH 

  69  622-98200           SIGN, DO NOT DISTURB                                                       7.000        EACH 

  70  628-09402           FIELD OFFICE, B                                                           10.000        MOS 

  71  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  10.000        MOS 

  72  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  73  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  74  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  75  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      10.000        MOS 

  76  701-09558           TEST PILE, INDICATOR, PRODUCTION                                         150.000        LFT 

  77  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             2.000        EACH 

  78  701-09679           CONICAL PILE TIP, 14 IN                                                   10.000        EACH 

  79  701-09826           PILE, STEEL PIPE, 0.5 IN., 14 IN.                                        520.000        LFT 

  80  703-06029           REINFORCING BARS, EPOXY COATED                                        46,268.000        LBS 

  81  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              125.800        CYS 

  82  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  83  706-51020           RAILING, CONCRETE, C                                                      13.200        CYS 

  84  707-05984           STRUCTURAL MEMBER, CONCRETE I-BEAM , 45 IN X 16 IN                       340.000        LFT 

  85  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  86  715-04618           SAFETY METAL END SECTION 6:1 DIA 30"                                       1.000        EACH 

  87  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               71.000        LFT 

  88  715-05175           PIPE, TYPE 3 CIRCULAR 30 IN                                               23.000        LFT 

  89  715-05407           PIPE, END BENT DRAIN, 6 IN                                               124.000        LFT 

  90  715-09064           VIDEO INSPECTION FOR PIPE                                                124.000        LFT 

  91  715-46005           PIPE END SECTION, DIA 15"                                                  4.000        EACH 

  92  715-46030           PIPE END SECTION, DIA 30"                                                  1.000        EACH 

  93  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 9.000        EACH 

  94  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              40.000        EACH 

  95  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 

  96  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 

  97  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  98  801-07118           BARRICADE, III-A                                                         144.000        LFT 
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  99  801-07119           BARRICADE, III-B                                                          72.000        LFT 

 100  808-06716           LINE, REMOVE                                                           2,930.000        LFT 

 101  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 102  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              1,600.000        LFT 

 103  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            11,100.000        LFT 

 104  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               10.000        EACH 

 105  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       13.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-09645           CONSTRUCTION ENGINEERING AND INSPECTION,                              LUMP              LUMP 

   3  107-09358           INSPECTION HOLE, GREATER THAN 3'                                          25.000        EACH 

   4  107-09367           INSPECTION HOLE, 3 FT DEPTH OR LESS                                       35.000        EACH 

   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  11  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  13  113-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 

  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  15  202-02240           PAVEMENT REMOVAL                                                      18,586.000        SYS 

  16  202-02278           CURB, CONCRETE, REMOVE                                                 3,686.000        LFT 

  17  202-02279           CURB AND GUTTER, REMOVE                                                1,777.000        LFT 

  18  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 

  19  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 

  20  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 

  21  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 

  22  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 

  23  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 

  24  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 

  25  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 

  26  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 

  27  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 

  28  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 

  29  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 

  30  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 

  31  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 

  32  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                        1,618.000        SFT 

  33  202-03729           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                          275.000        LFT 

  34  202-03875           CONCRETE STEPS, REMOVE                                                    13.000        EACH 

  35  202-52710           SIDEWALK, CONCRETE, REMOVE                                             4,677.000        SYS 

  36  202-91385           INLET, REMOVE                                                             41.000        EACH 

  37  202-93047           MANHOLE, REMOVE                                                           29.000        EACH 

  38  202-96035           CONCRETE WALL, REMOVE                                                    934.000        LFT 

  39  202-96133           PIPE, REMOVE                                                           7,090.000        LFT 

  40  203-02000           EXCAVATION, COMMON                                                    14,575.000        CYS 

  41  203-02070           BORROW                                                                23,480.000        CYS 

  42  205-06933           TEMPORARY INLET PROTECTION                                               124.000        EACH 

  43  205-06934           TEMPORARY MULCH                                                            1.900        TON 

  44  205-06937           TEMPORARY SILT FENCE                                                   2,357.000        LFT 

  45  205-09543           NO 2 STONE                                                               300.000        TON 

  46  205-11587           TEMPORARY GEOTEXTILE                                                     705.000        SYS 

  47  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            978.000        SYS 

  48  207-09935           SUBGRADE TREATMENT, TYPE IC                                           29,764.000        SYS 

  49  211-02050           B BORROW                                                              16,245.000        CYS 
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  50  211-09264           STRUCTURAL BACKFILL, TYPE 1                                           22,788.000        CYS 

  51  211-09266           STRUCTURAL BACKFILL, TYPE 3                                           25,805.000        CYS 

  52  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      4,777.000        TON 

  53  302-07455           DENSE GRADED SUBBASE                                                     106.000        CYS 

  54  303-01180           COMPACTED AGGREGATE, NO. 53                                               14.000        TON 

  55  303-07449           COMPACTED AGGREGATE, NO. 73                                                9.000        TON 

  56  304-07493           WIDENING WITH HMA, TYPE B                                                 18.000        TON 

  57  305-95873           PAVEMENT, BRICK, REMOVE AND SALVAGE                                      407.000        SYS 

  58  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               116.000        SYS 

  59  306-08039           MILLING, ASPHALT REMOVAL                                              13,286.000        SYS 

  60  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         11.000        TON 

  61  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      2,077.000        TON 

  62  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                   17.000        TON 

  63  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                4,131.000        TON 

  64  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        4,820.000        TON 

  65  401-10258           JOINT ADHESIVE, SURFACE                                               15,187.000        LFT 

  66  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          15,187.000        LFT 

  67  401-11785           LIQUID ASPHALT SEALANT                                                15,187.000        LFT 

  68  402-07451           HMA WEDGE AND LEVEL, TYPE B                                                7.000        TON 

  69  406-05520           ASPHALT FOR TACK COAT                                                     14.900        TON 

  70  506-06333           PCCP PATCHING, FULL DEPTH                                                 38.000        SYS 

  71  601-06234           IMPACT ATTENUATOR, R1, W1, TL-2                                            2.000        EACH 

  72  601-06417           IMPACT ATTENUATOR SPARE PARTS PACKAGE, R1, W1, TL-2                        2.000        EACH 

  73  604-03643           BRICK PAVERS                                                              12.000        SYS 

  74  604-06070           SIDEWALK, CONCRETE                                                     3,539.000        SYS 

  75  604-07823           STAMPED CONCRETE SIDEWALK                                                105.000        SYS 

  76  604-07894           CURB RAMP, CONCRETE, A                                                    25.000        SYS 

  77  604-07897           CURB RAMP, CONCRETE, C                                                    35.000        SYS 

  78  604-07900           CURB RAMP, CONCRETE, F                                                   159.000        SYS 

  79  604-07901           CURB RAMP, CONCRETE, G                                                   141.000        SYS 

  80  604-07902           CURB RAMP, CONCRETE, H                                                    92.000        SYS 

  81  604-07903           CURB RAMP, CONCRETE, K                                                    11.000        SYS 

  82  604-95344           HAND RAIL, PEDESTRIAN                                                     97.000        LFT 

  83  605-06090           CURB, INTEGRAL, CONCRETE                                                 241.000        LFT 

  84  605-06120           CURB, CONCRETE                                                           527.000        LFT 

  85  605-06150           CURB AND GUTTER, C, CONCRETE                                              60.000        LFT 

  86  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    8,500.000        LFT 

  87  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                646.000        SYS 

  88  610-07487           HMA FOR APPROACHES, TYPE B                                               526.000        TON 

  89  610-08446           PCCP FOR APPROACHES, 6 IN                                                189.000        SYS 

  90  610-09108           PCCP FOR APPROACHES, 9 IN                                                653.000        SYS 

  91  615-06505           MONUMENT, B                                                               17.000        EACH 

  92  615-06510           MONUMENT, C                                                                2.000        EACH 

  93  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 

  94  615-08351           PLAQUE                                                                     1.000        EACH 

  95  616-02320           GEOTEXTILES                                                            1,170.000        SYS 

  96  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 

  97  621-06545           FERTILIZER                                                                 0.700        TON 

  98  621-06554           SEED MIXTURE, U                                                          152.000        LBS 
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  99  621-06557           SEED MIXTURE, T                                                          111.000        LBS 

 100  621-06565           MULCHING MATERIAL                                                          2.400        TON 

 101  621-06567           WATER                                                                     25.000        kGAL 

 102  621-06570           TOPSOIL                                                                1,077.000        CYS 

 103  621-06575           SODDING, NURSERY                                                       6,903.000        SYS 

 104  621-90853           TAPPING SLEEVE WITH VALVE                                                  4.000        EACH 

 105  622-02564           LANDSCAPING                                                           LUMP              LUMP 

 106  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                      39.000        EACH 

 107  628-09403           FIELD OFFICE, C                                                           36.000        MOS 

 108  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 

 109  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           237.000        LFT 

 110  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               2.000        EACH 

 111  701-09663           PILE, STEEL PIPE, 0.312 IN, 14 IN                                        436.000        LFT 

 112  701-09679           CONICAL PILE TIP, 14 IN                                                   30.000        EACH 

 113  701-09826           PILE, STEEL PIPE, 0.5 IN., 14 IN.                                      2,604.000        LFT 

 114  702-04325           TEMPORARY SHORING                                                     LUMP              LUMP 

 115  702-44240           CONCRETE, A, STRUCTURES                                                   71.800        CYS 

 116  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 15.800        CYS 

 117  702-51015           CONCRETE, B, FOOTINGS                                                      4.400        CYS 

 118  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            18.000        EACH 

 119  702-90915           CONCRETE, CLASS A                                                         20.100        CYS 

 120  702-92857           CONCRETE, C, SUBSTRUCTURE                                                550.300        CYS 

 121  703-06028           REINFORCING BARS                                                       5,346.000        LBS 

 122  703-06029           REINFORCING BARS, EPOXY COATED                                       258,228.000        LBS 

 123  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              387.000        CYS 

 124  706-06372           CONCRETE BRIDGE RAILING TRANSITION, TTX                                    2.000        EACH 

 125  706-08496           REINFORCED CONCRETE MOMENT SLAB, 12 IN                                 2,249.000        SYS 

 126  706-09965           RAILING, CONCRETE, TX                                                  2,724.000        LFT 

 127  706-11455           BRIDGE RAILING PEDESTRIAN FENCE                                          288.000        LFT 

 128  709-07110           SEAL COAT, GRAFFITI RESISTANT                                         38,760.000        SFT 

 129  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 130  711-02707           ANCHOR PLATE                                                              28.000        EACH 

 131  711-04845           BRIDGE, STEEL TRUSS, PRE-ENGINEERED                                   LUMP              LUMP 

 132  711-51035           STRUCTURAL STEEL                                                     326,037.000        LBS 

 133  715-01902           WATER SERVICE LINE 2 IN                                                   25.000        LFT 

 134  715-02433           VALVE WITH BOX, RESTRAINED GATE DUCTILE IRON, 12 IN                        8.000        EACH 

 135  715-02531           VALVE WITH BOX, RESTRAINED GATE, DUCTILE IRON 6 IN                         3.000        EACH 

 136  715-02532           VALVE WITH BOX, RESTRAINED GATE, DUCTILE IRON, 8 IN                       21.000        EACH 

 137  715-02874           CURB STOP AND BOX                                                          2.000        EACH 

 138  715-04750           CORPORATION STOP                                                          16.000        EACH 

 139  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            2,690.000        LFT 

 140  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              610.000        LFT 

 141  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              474.000        LFT 

 142  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              416.000        LFT 

 143  715-05156           PIPE, TYPE 2 CIRCULAR 30 IN                                            1,431.000        LFT 

 144  715-05408           PIPE SANITARY SEWER 8 IN                                               1,473.000        LFT 

 145  715-05411           PIPE SANITARY SEWER 12 IN                                              1,798.000        LFT 

 146  715-05412           PIPE SANITARY SEWER 15 IN                                                306.000        LFT 

 147  715-05428           PIPE SLOTTED VANE DRAIN, 12 IN                                            20.000        LFT 
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 148  715-05711           PIPE SANITARY SEWER 6 IN                                               1,875.000        LFT 

 149  715-07794           WATER MAIN CONNECTIONS                                                    16.000        EACH 

 150  715-07806           PIPE STEEL CASING                                                         86.000        LFT 

 151  715-07806           PIPE STEEL CASING                                                         93.000        LFT 

 152  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    30.000        TON 

 153  715-09064           VIDEO INSPECTION FOR PIPE                                              5,621.000        LFT 

 154  715-11571           WATER MAIN, DUCTILE IRON 8 IN                                          2,144.000        LFT 

 155  715-94780           WATER MAIN, DUCTILE IRON, 6 IN                                            60.000        LFT 

 156  715-96629           WATER LINE, 1 IN                                                         320.000        LFT 

 157  715-96670           WATER MAIN, DUCTILE IRON, 12 IN                                        2,775.000        LFT 

 158  716-07633           PIPE INSTALLATION, TRENCHLESS, 24 IN                                     105.000        LFT 

 159  716-11716           PIPE INSTALLATION, TRENCHLESS,                                           120.000        LFT 

 160  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,183.000        CYS 

 161  719-93923           DUCTILE IRON FITTINGS                                                 11,340.000        LBS 

 162  720-02367           MANHOLE, J10                                                               1.000        EACH 

 163  720-09768           CATCH BASIN TYPE HA5                                                       5.000        EACH 

 164  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 

 165  720-45030           INLET, E7                                                                  1.000        EACH 

 166  720-45042           INLET, HA5                                                                 1.000        EACH 

 167  720-45045           INLET, J10                                                                22.000        EACH 

 168  720-45055           INLET, M10                                                                 2.000        EACH 

 169  720-45075           INLET, R13                                                                 4.000        EACH 

 170  720-45250           CATCH BASIN, K10                                                          29.000        EACH 

 171  720-45251           CATCH BASIN, K10, MODIFIED                                                25.000        EACH 

 172  720-45410           MANHOLE, C4                                                               61.000        EACH 

 173  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                          6.000        LFT 

 174  720-93501           MANHOLE, L4                                                                1.000        EACH 

 175  720-94612           MANHOLE, K4                                                                2.000        EACH 

 176  720-95422           MANHOLE, J4                                                                4.000        EACH 

 177  720-96999           FIRE HYDRANT ASSEMBLY                                                     14.000        EACH 

 178  720-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                             10.000        EACH 

 179  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                    31.000        LFT 

 180  731-03915           ARCHITECTURAL SURFACE TREATMENT                                       34,080.000        SFT 

 181  731-93945           FACE PANELS, CONCRETE                                                 37,708.000        SFT 

 182  731-93946           WALL ERECTION                                                         43,420.000        SFT 

 183  731-93947           LEVELING PAD, CONCRETE                                                 2,336.000        LFT 

 184  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                23.000        EACH 

 185  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              23.000        EACH 

 186  801-06640           CONSTRUCTION SIGN, A                                                      25.000        EACH 

 187  801-06645           CONSTRUCTION SIGN, B                                                      54.000        EACH 

 188  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 189  801-07118           BARRICADE, III-A                                                         420.000        LFT 

 190  801-07119           BARRICADE, III-B                                                         288.000        LFT 

 191  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        895.000        LFT 

 192  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         44.000        EACH 

 193  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          465.750        SFT 

 194  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS                 85.700        SFT 

 195  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        157.000        SFT 

 196  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                              126.680        SFT 
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 197  802-91122           SIGN, GROUND MOUNTED, RESET                                                2.000        EACH 

 198  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           2.000        EACH 

 199  805-01842           HANDHOLE, SIGNAL, TYPE 1                                                   9.000        EACH 

 200  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN                                       2,059.000        LFT 

 201  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN                                  16.000        EACH 

 202  805-02383           CONDUIT, STEEL, GALVANIZED, 2.5 IN                                     1,939.000        LFT 

 203  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              3.000        EACH 

 204  805-02660           TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED,                                 2.000        EACH 

 205  805-04133           SIGNAL POLE, PEDESTAL, 12FT                                                3.000        EACH 

 206  805-04782           VIDEO VEHICLE DETECTOR SYSTEM                                              2.000        EACH 

 207  805-08214           CONDUIT, PVC, 2 IN, SCHEDULE 40                                        5,892.000        LFT 

 208  805-08464           RADIO, INTERCONNECT                                                        2.000        EACH 

 209  805-08466           RADIO ANTENNA, 9db, YAGI                                                   3.000        EACH 

 210  805-08493           RADIO, INTERCONNECTION SYSTEM TESTING                                 LUMP              LUMP 

 211  805-10108           WIRELESS REPEATER                                                          1.000        EACH 

 212  805-11375           SIGNAL CANTILEVER STRUCTURE, SINGLE                                        1.000        EACH 

 213  805-11376           SIGNAL CANTILEVER STRUCTURE, SINGLE                                        3.000        EACH 

 214  805-11377           SIGNAL CANTILEVER STRUCTURE, SINGLE                                        2.000        EACH 

 215  805-11378           SIGNAL CANTILEVER STRUCTURE, SINGLE                                        2.000        EACH 

 216  805-11383           SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT                                 6.000        EACH 

 217  805-11384           SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT                                 2.000        EACH 

 218  805-78106           CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE                       1.000        EACH 

 219  805-78109           CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE                    1.000        EACH 

 220  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                      7.000        EACH 

 221  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12"                                        8.000        EACH 

 222  805-78245           TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED,                                 2.000        EACH 

 223  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                           16.000        EACH 

 224  805-78445           SIGNAL SERVICE                                                             2.000        EACH 

 225  805-78480           SIGNAL CABLE, CONTROL, COPPER 3C/14GA                                  2,259.000        LFT 

 226  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                  2,790.000        LFT 

 227  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                    812.000        LFT 

 228  805-78495           SIGNAL CABLE CONTROL, COPPER 9C/14GA                                   1,089.000        LFT 

 229  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          2.000        EACH 

 230  807-02191           HANDHOLE, LIGHTING                                                         7.000        EACH 

 231  807-02426           WIRE, THW, NO 4 COPPER, IN PLASTIC DUCT, 4 1/C                         1,939.000        LFT 

 232  807-02428           LIGHTING FOUNDATION, CONCRETE, WITH GROUND                                46.000        EACH 

 233  807-03051           LIGHT CABLE, 1/C 10GA.                                                 1,946.000        LFT 

 234  807-03934           LIGHT STRUCTURE, REMOVE                                                   39.000        EACH 

 235  807-03950           LUMINAIRE, ORNAMENTAL                                                     60.000        EACH 

 236  807-03951           LIGHT POLE, ORNAMENTAL                                                    60.000        EACH 

 237  807-03970           LIGHT POLE BASE                                                           60.000        EACH 

 238  807-07580           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C                    5,892.000        LFT 

 239  807-86805           SERVICE POINT, I                                                           1.000        EACH 

 240  807-86810           SERVICE POINT, II                                                          3.000        EACH 

 241  807-86905           TRANSITION FITTINGS, GALVANIZED STEEL CONDUIT TO PLASTIC                  73.000        EACH 

 242  807-86910           CONNECTOR KIT, UNFUSED                                                    60.000        EACH 

 243  807-86915           CONNECTOR KIT, FUSED                                                      60.000        EACH 

 244  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                           126.000        EACH 

 245  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                24.000        EACH 
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 246  807-86930           INSULATION LINK, NON-WATERPROOFED                                        129.000        EACH 

 247  807-86935           INSULATION LINK, WATERPROOFED                                             32.000        EACH 

 248  807-86955           CABLE-DUCT MARKER                                                         13.000        EACH 

 249  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 773.000        LFT 

 250  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               7,081.000        LFT 

 251  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                               120.000        LFT 

 252  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                477.000        LFT 

 253  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               477.000        LFT 

 254  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              15,216.000        LFT 

 255  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       451.000        LFT 

 256  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                     2,030.000        LFT 

 257  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  20.000        EACH 

 258  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  10.000        EACH 

 259  808-75340           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 

 260  808-97664           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  203-02000           EXCAVATION, COMMON                                                        50.000        CYS 

  13  203-02070           BORROW                                                                   495.000        CYS 

  14  205-06937           TEMPORARY SILT FENCE                                                     765.000        LFT 

  15  206-51215           EXCAVATION, X                                                            250.000        CYS 

  16  206-51225           EXCAVATION, DRY                                                          405.000        CYS 

  17  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                             84.000        SYS 

  18  207-09935           SUBGRADE TREATMENT, TYPE IC                                              394.000        SYS 

  19  211-06467           AGGREGATE FOR END BENT BACKFILL                                          450.000        CYS 

  20  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               55.000        CYS 

  21  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         92.000        TON 

  22  302-07455           DENSE GRADED SUBBASE                                                      42.000        CYS 

  23  303-01180           COMPACTED AGGREGATE, NO. 53                                               89.000        TON 

  24  304-07493           WIDENING WITH HMA, TYPE B                                                 78.000        TON 

  25  306-08042           MILLING, SCARIFICATION/PROFILE                                         1,159.000        SYS 

  26  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         96.000        TON 

  27  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  192.000        TON 

  28  401-10258           JOINT ADHESIVE, SURFACE                                                1,062.000        LFT 

  29  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           2,124.000        LFT 

  30  401-11785           LIQUID ASPHALT SEALANT                                                 3,186.000        LFT 

  31  406-05521           ASPHALT FOR TACK COAT                                                  3,360.000        SYS 

  32  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 

  33  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3                              1.000        EACH 

  34  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 

  35  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     275.000        LFT 

  36  602-06729           BARRIER DELINEATOR                                                         8.000        EACH 

  37  604-06070           SIDEWALK, CONCRETE                                                       231.000        SYS 

  38  604-07901           CURB RAMP, CONCRETE, G                                                    12.000        SYS 

  39  605-06121           CURB, CONCRETE, B                                                        318.000        LFT 

  40  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                250.000        SYS 

  41  610-07487           HMA FOR APPROACHES, TYPE B                                                56.000        TON 

  42  615-06490           RIGHT OF WAY MARKER                                                       10.000        EACH 

  43  615-06505           MONUMENT, B                                                                4.000        EACH 

  44  615-06510           MONUMENT, C                                                                1.000        EACH 

  45  616-02320           GEOTEXTILES                                                              534.000        SYS 

  46  616-05688           RIPRAP, CLASS 1                                                          115.000        TON 

  47  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  48  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                    2,538.000        SYS 

  49  621-06560           MULCHED SEEDING, U                                                     1,692.000        SYS 
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  50  621-06567           WATER                                                                      1.000        kGAL 

  51  621-06575           SODDING, NURSERY                                                         257.000        SYS 

  52  622-05638           PLANT, DECIDUOUS SHRUB, 18 IN OR UNDER                                    37.000        EACH 

  53  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  2.000        EACH 

  54  628-09401           FIELD OFFICE, A                                                            9.000        MOS 

  55  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  56  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  57  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                         9.000        MOS 

  58  702-51005           CONCRETE, A, SUBSTRUCTURE                                                154.000        CYS 

  59  702-51015           CONCRETE, B, FOOTINGS                                                     62.000        CYS 

  60  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                  192.000        LBS 

  61  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            92.000        EACH 

  62  703-06028           REINFORCING BARS                                                      20,411.000        LBS 

  63  703-06029           REINFORCING BARS, EPOXY COATED                                        41,579.000        LBS 

  64  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              100.000        CYS 

  65  706-06351           CONCRETE BRIDGE RAILING TRANSITION, TPF-1                                  4.000        EACH 

  66  706-09962           RAILING, CONCRETE, PF-1                                                  160.000        LFT 

  67  706-11404           RAILING, STEEL, PF-1                                                     178.000        LFT 

  68  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  69  715-01765           PIPE END SECTION, PRECAST CONCRETE, 12 IN                                  2.000        EACH 

  70  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                                70.000        LFT 

  71  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              193.000        LFT 

  72  720-45030           INLET, E7                                                                  1.000        EACH 

  73  720-45041           INLET, H5                                                                  3.000        EACH 

  74  720-45410           MANHOLE, C4                                                                1.000        EACH 

  75  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  76  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

  77  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              36.000        EACH 

  78  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 

  79  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  80  801-07118           BARRICADE, III-A                                                          80.000        LFT 

  81  801-07119           BARRICADE, III-B                                                         120.000        LFT 

  82  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,181.000        LFT 

  83  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       1,181.000        LFT 

  84  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               13.000        EACH 

  85  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       13.000        EACH 
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  SECTION NO. 0001    REPLACE SUPERSTRUCTURE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  13  202-51368           SLOPEWALL, REMOVE                                                         32.000        SYS 

  14  203-02000           EXCAVATION, COMMON                                                       281.000        CYS 

  15  203-04523           DEWATERING                                                            LUMP              LUMP 

  16  205-06930           SPLASHPAD                                                                 33.200        TON 

  17  205-06933           TEMPORARY INLET PROTECTION                                                 4.000        EACH 

  18  205-06937           TEMPORARY SILT FENCE                                                      55.000        LFT 

  19  205-09543           NO 2 STONE                                                               200.000        TON 

  20  205-11583           MANUFACTURED SURFACE PROTECTION PRODUCT                                1,644.000        SYS 

  21  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                          96.000        LFT 

  22  205-11585           TEMPORARY FILTER BERM                                                    530.000        LFT 

  23  206-51220           EXCAVATION, WET                                                          390.600        CYS 

  24  206-51225           EXCAVATION, DRY                                                          229.400        CYS 

  25  207-08266           SUBGRADE TREATMENT, TYPE III                                           7,314.000        SYS 

  26  207-08268           SUBGRADE TREATMENT, TYPE IV                                              444.000        SYS 

  27  211-02050           B BORROW                                                                 552.000        CYS 

  28  211-09267           STRUCTURAL BACKFILL, TYPE 4                                               65.600        CYS 

  29  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         59.200        TON 

  30  302-07455           DENSE GRADED SUBBASE                                                      91.600        CYS 

  31  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             1,333.000        SYS 

  32  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         24.400        TON 

  33  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                           73.300        TON 

  34  401-10258           JOINT ADHESIVE, SURFACE                                                  760.000        LFT 

  35  401-11785           LIQUID ASPHALT SEALANT                                                   760.000        LFT 

  36  402-07452           HMA WEDGE AND LEVEL, TYPE C                                               44.000        TON 

  37  402-07453           HMA FOR TEMPORARY PAVEMENT, TYPE                                       4,089.000        TON 

  38  406-05520           ASPHALT FOR TACK COAT                                                      0.100        TON 

  39  503-05310           TERMINAL JOINT                                                           160.000        LFT 

  40  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             6.000        EACH 

  41  601-02241           GUARDRAIL, REMOVE                                                      1,300.000        LFT 

  42  601-94690           GUARDRAIL END TREATMENT, MS                                                2.000        EACH 

  43  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                      50.000        LFT 

  44  601-99108           GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING                       475.000        LFT 

  45  602-06729           BARRIER DELINEATOR                                                        24.000        EACH 

  46  604-05528           HMA FOR SIDEWALK                                                          60.600        TON 

  47  604-07092           BED COURSE MATERIAL                                                       61.200        TON 

  48  605-06120           CURB, CONCRETE                                                           530.000        LFT 

  49  605-94811           CURB TURNOUT                                                               2.000        EACH 
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  50  606-07484           MILLED HMA CORRUGATIONS                                                2,036.000        LFT 

  51  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                549.400        SYS 

  52  616-02320           GEOTEXTILES                                                              691.100        SYS 

  53  616-05689           RIPRAP, CLASS 2                                                           33.200        TON 

  54  616-06405           RIPRAP, REVETMENT                                                        440.000        TON 

  55  616-51367           SLOPEWALL, CONCRETE, 4 IN                                              1,026.600        SYS 

  56  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  57  621-06559           MULCHED SEEDING, R                                                     9,044.000        SYS 

  58  621-06574           SODDING                                                                   71.000        SYS 

  59  621-06626           MULCHED SEEDING, D                                                       500.000        SYS 

  60  628-09402           FIELD OFFICE, B                                                            9.000        MOS 

  61  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  62  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  63  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  64  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  65  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      18.000        MOS 

  66  701-09558           TEST PILE, INDICATOR, PRODUCTION                                         268.000        LFT 

  67  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             6.000        EACH 

  68  701-09663           PILE, STEEL PIPE, 0.312 IN, 14 IN                                      1,876.000        LFT 

  69  702-51005           CONCRETE, A, SUBSTRUCTURE                                                516.700        CYS 

  70  702-51015           CONCRETE, B, FOOTINGS                                                     77.400        CYS 

  71  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                1,152.000        LBS 

  72  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           132.000        EACH 

  73  703-06029           REINFORCING BARS, EPOXY COATED                                       507,899.000        LBS 

  74  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  156.000        EACH 

  75  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              926.000        CYS 

  76  706-09959           RAILING, CONCRETE, FT                                                    752.000        LFT 

  77  706-11621           CONCRETE BRIDGE RAILING TRANSITION, TFT                                    8.000        EACH 

  78  709-04647           FIBER WRAP CONCRETE CASING SYSTEM                                     LUMP              LUMP 

  79  709-04647           FIBER WRAP CONCRETE CASING SYSTEM                                     LUMP              LUMP 

  80  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  81  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  82  715-10238           PIPE ROADWAY DRAIN CASTING EXTENSION                                       6.000        EACH 

  83  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 

  84  801-03290           CONSTRUCTION SIGN, C                                                       9.000        EACH 

  85  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           13,184.000        LFT 

  86  801-06469           TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN                            5,507.000        LFT 

  87  801-06640           CONSTRUCTION SIGN, A                                                      33.000        EACH 

  88  801-06710           FLASHING ARROW SIGN                                                      360.000        DAY 

  89  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  90  801-07118           BARRICADE, III-A                                                          85.000        LFT 

  91  801-07119           BARRICADE, III-B                                                          45.000        LFT 

  92  801-07606           TEMPORARY CROSSOVER DRAINAGE PIPE                                      1,000.000        LFT 

  93  801-08400           TEMPORARY TRAFFIC BARRIER, TYPE 1                                        250.000        LFT 

  94  801-52817           TEMPORARY CROSSOVER, B                                                     2.000        EACH 

  95  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN                                       2,782.000        LFT 

  96  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          612.000        LFT 

  97  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       4,477.000        LFT 

  98  808-06716           LINE, REMOVE                                                           6,035.000        LFT 
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  99  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               12.000        EACH 

 100  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       12.000        EACH 
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  SECTION NO. 0001    BRIDGE PAINTING 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 

   7  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 

   8  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 

   9  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 

  10  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 

  11  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 

  12  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  13  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  14  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  15  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN                                        6.000        MOS 

  16  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  17  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 

  18  801-06710           FLASHING ARROW SIGN                                                      150.000        DAY 

  19  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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  SECTION NO. 0001    BRIDGE REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-02240           PAVEMENT REMOVAL                                                         133.000        SYS 

  11  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  12  203-02000           EXCAVATION, COMMON                                                       110.000        CYS 

  13  205-06937           TEMPORARY SILT FENCE                                                     596.000        LFT 

  14  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                       5.000        CYS 

  15  211-06467           AGGREGATE FOR END BENT BACKFILL                                            5.000        CYS 

  16  302-07455           DENSE GRADED SUBBASE                                                      24.000        CYS 

  17  303-01180           COMPACTED AGGREGATE, NO. 53                                              118.000        TON 

  18  503-05310           TERMINAL JOINT                                                            44.000        LFT 

  19  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             2.000        EACH 

  20  601-01704           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, MODIFIED                       2.000        EACH 

  21  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3                              1.000        EACH 

  22  601-02024           GUARDRAIL, TRANSITION, TGB, MODIFIED                                       2.000        EACH 

  23  601-02241           GUARDRAIL, REMOVE                                                        852.000        LFT 

  24  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                      50.000        LFT 

  25  602-06729           BARRIER DELINEATOR                                                        18.000        EACH 

  26  605-06090           CURB, INTEGRAL, CONCRETE                                                  34.000        LFT 

  27  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                134.000        SYS 

  28  616-02320           GEOTEXTILES                                                              779.000        SYS 

  29  616-06405           RIPRAP, REVETMENT                                                        539.000        TON 

  30  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO.                        LUMP              LUMP 

  31  619-51860           PAINT STEEL BRIDGE, PARTIAL, BR. NO.                                  LUMP              LUMP 

  32  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  33  621-06559           MULCHED SEEDING, R                                                       450.000        SYS 

  34  621-06567           WATER                                                                      0.400        kGAL 

  35  621-06574           SODDING                                                                  112.000        SYS 

  36  628-09402           FIELD OFFICE, B                                                           15.000        MOS 

  37  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  38  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  39  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  40  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      30.000        MOS 

  41  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                2,535.000        LBS 

  42  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           752.000        EACH 

  43  703-06029           REINFORCING BARS, EPOXY COATED                                        69,570.000        LBS 

  44  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              166.700        CYS 

  45  706-06351           CONCRETE BRIDGE RAILING TRANSITION, TPF-1                                  4.000        EACH 

  46  706-11404           RAILING, STEEL, PF-1                                                     636.000        LFT 

  47  706-11602           RAILING, CONCRETE, PF-1                                                   38.200        CYS 

  48  708-51814           WELDED STEEL WIRE FABRIC                                                  53.000        SFT 

  49  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
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  50  710-09158           PATCHING CONCRETE STRUCTURES                                              53.000        SFT 

  51  711-04297           STRUCTURAL STEEL, FIELD CUT                                              341.000        SQIN 

  52  711-11408           BOLTS                                                                  6,825.000        LBS 

  53  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

  54  711-51864           DRILLED HOLE                                                           1,374.000        EACH 

  55  711-51866           RIVET, REMOVE                                                          3,692.000        EACH 

  56  711-51876           JACKING AND SUPPORTING TRUSSES                                        LUMP              LUMP 

  57  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 

  58  711-91149           STRAIGHTEN STEEL BEAM                                                 LUMP              LUMP 

  59  715-10238           PIPE ROADWAY DRAIN CASTING EXTENSION                                      18.000        EACH 

  60  722-09456           POLYMERIC CONCRETE SURFACE TREATMENT SYSTEM                              363.000        SYS 

  61  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         270.000        SFT 

  62  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      300.000        SFT 

  63  724-51925           STRUCTURAL EXPANSION JOINT, SS                                            90.000        LFT 

  64  727-90308           EPOXY INJECTION, CRACK PREPARATION                                        45.000        LFT 

  65  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                           14.000        GAL 

  66  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 

  67  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 

  68  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              28.000        EACH 

  69  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 

  70  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  71  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  72  801-07118           BARRICADE, III-A                                                          72.000        LFT 

  73  801-07119           BARRICADE, III-B                                                          72.000        LFT 

  74  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        127.000        LFT 

  75  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           22.000        SFT 

  76  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         48.000        SFT 

  77  804-06725           DELINEATOR WITH POST, D1                                                   6.000        EACH 

  78  804-76350           DELINEATOR WITH POST, D3                                                  16.000        EACH 

  79  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           2.000        EACH 

  80  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,400.000        LFT 

  81  808-06716           LINE, REMOVE                                                           2,700.000        LFT 

  82  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                734.000        LFT 

  83  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               781.000        LFT 

  84  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                200.000        LFT 

  85  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               1,553.000        LFT 

  86  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                5.000        EACH 

  87  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       26.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  202-01066           HYDRO DEMOLITION                                                         448.000        SYS 

   9  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  10  202-51822           BRIDGE DECK OVERLAY, REMOVE                                              448.000        SYS 

  11  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            4.000        EACH 

  12  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               294.000        SYS 

  13  402-07451           HMA WEDGE AND LEVEL, TYPE B                                               24.200        TON 

  14  406-05521           ASPHALT FOR TACK COAT                                                    294.000        SYS 

  15  601-08433           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              2.000        EACH 

  16  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              2.000        EACH 

  17  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 

  18  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                      25.000        LFT 

  19  602-06729           BARRIER DELINEATOR                                                         6.000        EACH 

  20  628-09401           FIELD OFFICE, A                                                           12.000        MOS 

  21  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 

  22  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  23  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  24  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  25  628-11783           CELLULAR TELEPHONE SERVICE, 2000 MIN                                      24.000        MOS 

  26  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            30.000        EACH 

  27  703-06029           REINFORCING BARS, EPOXY COATED                                           233.000        LBS 

  28  704-51002           CONCRETE, C, SUPERSTRUCTURE                                                2.000        CYS 

  29  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  30  715-05407           PIPE, END BENT DRAIN, 6 IN                                                10.000        LFT 

  31  718-06529           OUTLET PROTECTOR, 2                                                        2.000        EACH 

  32  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                          50.000        SFT 

  33  722-51842           BRIDGE DECK OVERLAY                                                      448.000        SYS 

  34  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            2.000        CYS 

  35  722-60824           SURFACE MILLING                                                          448.000        SYS 

  36  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                    90.000        LFT 

  37  727-90308           EPOXY INJECTION, CRACK PREPARATION                                       328.000        LFT 

  38  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                            6.000        GAL 

  39  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 

  40  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  41  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            6,304.000        LFT 

  42  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                 24.000        LFT 

  43  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 

  44  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  45  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  46  801-07119           BARRICADE, III-B                                                          20.000        LFT 

  47  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        326.000        LFT 

  48  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              360.000        LFT 

  49  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 
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          CALL ORDER   : 561                                              CONTRACT ID  : B -34910-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

  50  808-06716           LINE, REMOVE                                                             932.000        LFT 

  51  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              1,520.000        LFT 

  52  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               190.000        LFT 

  53  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               10.000        EACH 

  54  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       10.000        EACH 
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          CALL ORDER   : 571                                              CONTRACT ID  : B -34912-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  202-01066           HYDRO DEMOLITION                                                       1,181.000        SYS 

   9  202-51822           BRIDGE DECK OVERLAY, REMOVE                                            1,181.000        SYS 

  10  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               440.000        SYS 

  11  402-07451           HMA WEDGE AND LEVEL, TYPE B                                               37.000        TON 

  12  406-05521           ASPHALT FOR TACK COAT                                                    440.000        SYS 

  13  602-06729           BARRIER DELINEATOR                                                        14.000        EACH 

  14  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  4.000        EACH 

  15  628-09401           FIELD OFFICE, A                                                           12.000        MOS 

  16  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 

  17  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  18  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  19  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  20  628-11783           CELLULAR TELEPHONE SERVICE, 2000 MIN                                      24.000        MOS 

  21  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  22  715-05407           PIPE, END BENT DRAIN, 6 IN                                                10.000        LFT 

  23  718-06529           OUTLET PROTECTOR, 2                                                        2.000        EACH 

  24  722-51842           BRIDGE DECK OVERLAY                                                    1,181.000        SYS 

  25  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           30.000        CYS 

  26  722-60824           SURFACE MILLING                                                        1,181.000        SYS 

  27  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                    88.000        LFT 

  28  727-90308           EPOXY INJECTION, CRACK PREPARATION                                       408.000        LFT 

  29  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                           21.000        GAL 

  30  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 

  31  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  32  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            6,200.000        LFT 

  33  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                 24.000        LFT 

  34  801-06640           CONSTRUCTION SIGN, A                                                      25.000        EACH 

  35  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 

  36  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  37  801-07119           BARRICADE, III-B                                                          20.000        LFT 

  38  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        375.000        LFT 

  39  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              300.000        LFT 

  40  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 

  41  801-97643           TEMPORARY BUZZ STRIPS                                                    432.000        LFT 

  42  808-06716           LINE, REMOVE                                                             915.000        LFT 

  43  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              1,460.000        LFT 

  44  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               508.000        LFT 

  45  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                              180.000        LFT 

  46  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               10.000        EACH 

  47  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       10.000        EACH 
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          CALL ORDER   : 581                                              CONTRACT ID  : B -35409-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  205-11585           TEMPORARY FILTER BERM                                                     15.000        LFT 

  10  213-08068           DRILLED HOLE FOR FLOWABLE BACKFILL                                        16.000        EACH 

  11  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                         320.000        CYS 

  12  616-02320           GEOTEXTILES                                                               13.000        SYS 

  13  616-05688           RIPRAP, CLASS 1                                                           13.000        TON 

  14  628-09401           FIELD OFFICE, A                                                            9.000        MOS 

  15  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  16  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  17  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  18  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  19  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN                                       18.000        MOS 

  20  722-09456           POLYMERIC CONCRETE SURFACE TREATMENT SYSTEM                            6,620.000        SYS 

  21  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      600.000        SFT 

  22  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      950.000        SFT 

  23  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                 3,390.000        LFT 

  24  725-11300           PIPE LINER, CURED-IN-PLACE, 8.9 SFT                                      216.000        LFT 

  25  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              20.000        EACH 

  26  801-03290           CONSTRUCTION SIGN, C                                                      10.000        EACH 

  27  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  28  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                              145.000        LFT 

  29  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              19.000        EACH 

  30  801-06640           CONSTRUCTION SIGN, A                                                      42.000        EACH 

  31  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 

  32  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  33  801-07118           BARRICADE, III-A                                                          72.000        LFT 

  34  801-07119           BARRICADE, III-B                                                          16.000        LFT 

  35  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,440.000        LFT 

  36  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       1,440.000        LFT 

  37  808-06716           LINE, REMOVE                                                           3,250.000        LFT 

  38  808-75001           LINE, PAINT, BROKEN, WHITE, 5 IN                                         380.000        LFT 

  39  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               12.000        EACH 
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          CALL ORDER   : 601                                              CONTRACT ID  : B -35494-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION OR REPAIR 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  202-51368           SLOPEWALL, REMOVE                                                        559.000        SYS 

   9  616-02281           GROUT FOR RIPRAP                                                          62.000        CYS 

  10  616-06405           RIPRAP, REVETMENT                                                         40.000        TON 

  11  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  12  801-06640           CONSTRUCTION SIGN, A                                                      26.000        EACH 

  13  801-06710           FLASHING ARROW SIGN                                                       30.000        DAY 

  14  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 611                                              CONTRACT ID  : B -35495-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  202-51368           SLOPEWALL, REMOVE                                                        290.000        SYS 

   8  616-02281           GROUT FOR RIPRAP                                                          32.000        CYS 

   9  616-06405           RIPRAP, REVETMENT                                                         20.000        TON 

  10  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 

  11  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 

  12  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  13  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  14  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  15  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       6.000        MOS 

  16  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  17  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 

  18  801-06710           FLASHING ARROW SIGN                                                       16.000        DAY 

  19  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 621                                              CONTRACT ID  : B -35497-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  202-02772           CASTING, REMOVE                                                            7.000        EACH 

   9  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  10  202-51368           SLOPEWALL, REMOVE                                                        740.000        SYS 

  11  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          71.000        CYS 

  12  507-07482           CRACKS IN PCCP, ROUT AND SEAL                                          1,400.000        LFT 

  13  605-02278           CURB, REMOVE                                                             142.000        LFT 

  14  605-06120           CURB, CONCRETE                                                           142.000        LFT 

  15  616-51367           SLOPEWALL, CONCRETE, 4 IN                                                740.000        SYS 

  16  616-93772           INSPECTION HOLE                                                           16.000        EACH 

  17  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO.                        LUMP              LUMP 

  18  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO.                        LUMP              LUMP 

  19  619-51860           PAINT STEEL BRIDGE, PARTIAL, BR. NO.                                  LUMP              LUMP 

  20  619-51860           PAINT STEEL BRIDGE, PARTIAL, BR. NO.                                  LUMP              LUMP 

  21  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  22  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  23  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  24  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  25  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      12.000        MOS 

  26  711-11408           BOLTS                                                                     15.000        LBS 

  27  711-51035           STRUCTURAL STEEL                                                         105.000        LBS 

  28  711-51864           DRILLED HOLE                                                              14.000        EACH 

  29  711-91149           STRAIGHTEN STEEL BEAM                                                 LUMP              LUMP 

  30  711-91149           STRAIGHTEN STEEL BEAM                                                 LUMP              LUMP 

  31  711-95290           FIELD WELDING                                                              1.000        LFT 

  32  715-06051           PIPE EXTENSION, CIRCULAR, 8 IN                                           600.000        LFT 

  33  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 

  34  801-06640           CONSTRUCTION SIGN, A                                                      54.000        EACH 

  35  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 631                                              CONTRACT ID  : B -35500-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILIATION OR REPAIR 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  202-02772           CASTING, REMOVE                                                            2.000        EACH 

   9  202-51368           SLOPEWALL, REMOVE                                                        374.000        SYS 

  10  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                         857.000        CYS 

  11  601-02241           GUARDRAIL, REMOVE                                                         25.000        LFT 

  12  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                      25.000        LFT 

  13  605-02278           CURB, REMOVE                                                              45.000        LFT 

  14  605-06120           CURB, CONCRETE                                                            45.000        LFT 

  15  616-02320           GEOTEXTILES                                                               34.000        SYS 

  16  616-06405           RIPRAP, REVETMENT                                                         17.000        TON 

  17  616-51367           SLOPEWALL, CONCRETE, 4 IN                                                374.000        SYS 

  18  616-93772           INSPECTION HOLE                                                           68.000        EACH 

  19  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO.                        LUMP              LUMP 

  20  619-51860           PAINT STEEL BRIDGE, PARTIAL, BR. NO.                                  LUMP              LUMP 

  21  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  22  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  23  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  24  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      12.000        MOS 

  25  711-91149           STRAIGHTEN STEEL BEAM                                                 LUMP              LUMP 

  26  715-06051           PIPE EXTENSION, CIRCULAR, 8 IN                                           412.000        LFT 

  27  720-01355           INLET, CLEAN EXISTING                                                      1.000        EACH 

  28  722-95883           BRIDGE DECK DRAIN SYSTEM                                              LUMP              LUMP 

  29  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               2.000        EACH 

  30  801-03290           CONSTRUCTION SIGN, C                                                      30.000        EACH 

  31  801-06640           CONSTRUCTION SIGN, A                                                      80.000        EACH 

  32  801-06710           FLASHING ARROW SIGN                                                       12.000        DAY 

  33  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  34  801-07118           BARRICADE, III-A                                                          24.000        LFT 

  35  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        150.000        LFT 

  36  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 
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          CALL ORDER   : 641                                              CONTRACT ID  : B -35573-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     100.000        LFT 

   8  602-06729           BARRIER DELINEATOR                                                        94.000        EACH 

   9  619-98427           CLEAN DRAINS                                                               6.000        EACH 

  10  628-09402           FIELD OFFICE, B                                                            9.000        MOS 

  11  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  12  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  13  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  14  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        18.000        MOS 

  15  706-51020           RAILING, CONCRETE, C                                                       1.800        CYS 

  16  722-09456           POLYMERIC CONCRETE SURFACE TREATMENT SYSTEM                            8,430.000        SYS 

  17  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           24.000        CYS 

  18  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                       45.000        SFT 

  19  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   868.890        LFT 

  20  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 

  21  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  22  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           15,271.000        LFT 

  23  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 

  24  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 

  25  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  26  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 

  27  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              1,848.000        LFT 

  28  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             1,848.000        LFT 

  29  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN                               395.000        LFT 

  30  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               28.000        EACH 

  31  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       28.000        EACH 
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          CALL ORDER   : 671                                              CONTRACT ID  : M -35924-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    PATCH AND REHAB PAVEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  202-90277           DETECTOR HOUSING, REMOVE                                                   2.000        EACH 

  10  306-08159           MILLING ASPHALT                                                          426.000        SYS 

  11  401-11507           QC/QA-HMA, 5, 64, INTERMEDIATE, OG, 9.5 mm                                24.000        TON 

  12  502-06627           PCCP, 6 IN                                                               426.000        SYS 

  13  503-03489           RETROFITTED TIE BARS                                                      52.000        EACH 

  14  503-05240           D-1 CONTRACTION JOINT                                                    216.000        LFT 

  15  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  16  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  17  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  18  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       3.000        MOS 

  19  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                  2.000        EACH 

  20  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  21  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 

  22  801-06710           FLASHING ARROW SIGN                                                       25.000        DAY 

  23  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  24  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                               885.000        LFT 

  25  805-78785           SIGNAL DETECTOR HOUSING                                                    2.000        EACH 

  26  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     292.000        LFT 

  27  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 283.000        LFT 

  28  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 131.000        LFT 

  29  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        26.000        LFT 

  30  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 

  31  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   1.000        EACH 

  32  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               12.000        EACH 

  33  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       12.000        EACH 
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          CALL ORDER   : 681                                              CONTRACT ID  : M -36030-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    PCCP PATCHING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-07025           MOBILIZATION AND DEMOBILIZATION                                           10.000        EACH 

   9  202-75997           PRISMATIC REFLECTOR, REMOVE                                               20.000        EACH 

  10  207-08263           SUBGRADE TREATMENT, TYPE IA                                               30.000        SYS 

  11  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,000.000        TON 

  12  302-06464           SUBBASE FOR PCCP                                                          75.000        CYS 

  13  304-07783           HMA PATCHING, TYPE D                                                   1,000.000        TON 

  14  401-11507           QC/QA-HMA, 5, 64, INTERMEDIATE, OG, 9.5 mm                                20.000        TON 

  15  503-03489           RETROFITTED TIE BARS                                                     800.000        EACH 

  16  503-05240           D-1 CONTRACTION JOINT                                                    500.000        LFT 

  17  503-09261           PCCP STITCHING                                                            75.000        EACH 

  18  506-06333           PCCP PATCHING, FULL DEPTH                                                150.000        SYS 

  19  506-06333           PCCP PATCHING, FULL DEPTH                                                150.000        SYS 

  20  506-06333           PCCP PATCHING, FULL DEPTH                                                150.000        SYS 

  21  506-06333           PCCP PATCHING, FULL DEPTH                                                150.000        SYS 

  22  506-06333           PCCP PATCHING, FULL DEPTH                                                150.000        SYS 

  23  506-06333           PCCP PATCHING, FULL DEPTH                                                150.000        SYS 

  24  506-06333           PCCP PATCHING, FULL DEPTH                                                600.000        SYS 

  25  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              8.000        MOS 

  26  628-09409           MOBILE INTERNET SERVICE                                                    8.000        MOS 

  27  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  28  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  29  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  30  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      20.000        MOS 

  31  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 

  32  801-03290           CONSTRUCTION SIGN, C                                                      20.000        EACH 

  33  801-06640           CONSTRUCTION SIGN, A                                                      60.000        EACH 

  34  801-06710           FLASHING ARROW SIGN                                                       16.000        DAY 

  35  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 

  36  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                350.000        LFT 

  37  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               350.000        LFT 

  38  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN                               160.000        LFT 

  39  808-75994           PRISMATIC REFLECTOR                                                       20.000        EACH 
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          CALL ORDER   : 701                                              CONTRACT ID  : T -31446-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    RAISED PAVEMENT MARKINGS, REFURBUSHED 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

   7  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      24.000        MOS 

   8  801-06710           FLASHING ARROW SIGN                                                       90.000        DAY 

   9  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  10  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 

  11  801-92448           CONSTRUCTION SIGNS, MOBILE                                                90.000        DAY 

  12  808-75994           PRISMATIC REFLECTOR                                                   24,142.000        EACH 

  13  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              700.000        EACH 

  14  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    2,194.000        EACH 
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          CALL ORDER   : 721                                              CONTRACT ID  : T -31705-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERSECTION IMPROVEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02271           HEADWALL, REMOVE                                                           8.000        EACH 

  12  202-74080           OVERHEAD SIGN STRUCTURE,                                                   3.000        EACH 

  13  203-02000           EXCAVATION, COMMON                                                     2,770.000        CYS 

  14  203-02070           BORROW                                                                 2,783.000        CYS 

  15  205-03371           SEDIMENT, REMOVE                                                          30.000        CYS 

  16  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     26.000        TON 

  17  205-06933           TEMPORARY INLET PROTECTION                                                 3.000        EACH 

  18  205-06934           TEMPORARY MULCH                                                            8.300        TON 

  19  205-06937           TEMPORARY SILT FENCE                                                   8,240.000        LFT 

  20  205-09543           NO 2 STONE                                                               100.000        TON 

  21  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                          80.000        LFT 

  22  207-09934           SUBGRADE TREATMENT, TYPE IB                                           10,093.000        SYS 

  23  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              146.000        CYS 

  24  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,503.000        TON 

  25  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,655.000        TON 

  26  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      479.000        TON 

  27  306-08033           MILLING, ASPHALT, 1 IN                                                 9,866.000        SYS 

  28  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             1,143.000        SYS 

  29  306-08036           MILLING, ASPHALT, 2 IN                                                   142.000        SYS 

  30  306-08042           MILLING, SCARIFICATION/PROFILE                                         2,699.000        SYS 

  31  306-08043           MILLING, TRANSITION                                                      560.000        SYS 

  32  306-10163           MILLING ASPHALT, 2 1/2 IN                                                621.000        SYS 

  33  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  34  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      1,646.000        TON 

  35  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                2,365.000        TON 

  36  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        1,511.000        TON 

  37  401-10258           JOINT ADHESIVE, SURFACE                                                8,004.000        LFT 

  38  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           5,333.000        LFT 

  39  401-11785           LIQUID ASPHALT SEALANT                                                 8,004.000        LFT 

  40  406-05520           ASPHALT FOR TACK COAT                                                     11.000        TON 

  41  601-02241           GUARDRAIL, REMOVE                                                        542.000        LFT 

  42  610-07487           HMA FOR APPROACHES, TYPE B                                                90.000        TON 

  43  615-06490           RIGHT OF WAY MARKER                                                       22.000        EACH 

  44  615-06505           MONUMENT, B                                                                2.000        EACH 

  45  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        2.000        EACH 

  46  616-02320           GEOTEXTILES                                                              177.000        SYS 

  47  616-06405           RIPRAP, REVETMENT                                                         57.000        TON 

  48  616-06451           RIPRAP, UNIFORM                                                           41.000        TON 

  49  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 
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          CALL ORDER   : 721                                              CONTRACT ID  : T -31705-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERSECTION IMPROVEMENT 

 

  50  621-02770           EROSION CONTROL BLANKET                                                  880.000        SYS 

  51  621-03787           SEED MIXTURE, D                                                            4.000        LBS 

  52  621-06545           FERTILIZER                                                                 1.400        TON 

  53  621-06553           SEED MIXTURE, R                                                          509.000        LBS 

  54  621-06557           SEED MIXTURE, T                                                          926.000        LBS 

  55  621-06565           MULCHING MATERIAL                                                          7.000        TON 

  56  621-06567           WATER                                                                    133.000        kGAL 

  57  621-06574           SODDING                                                                  180.000        SYS 

  58  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  59  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  60  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  61  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  62  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        24.000        MOS 

  63  715-03487           SAFETY METAL END SECTION 4:1 DIA 30"                                       3.000        EACH 

  64  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              117.000        LFT 

  65  715-05156           PIPE, TYPE 2 CIRCULAR 30 IN                                              163.000        LFT 

  66  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    43.000        TON 

  67  715-97834           GRATED BOX END SECTION II, 4:1 DIA 18"                                     2.000        EACH 

  68  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 

  69  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

  70  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           34,721.000        LFT 

  71  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  316.000        LFT 

  72  801-06640           CONSTRUCTION SIGN, A                                                      23.000        EACH 

  73  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  74  801-07118           BARRICADE, III-A                                                         334.000        LFT 

  75  801-07119           BARRICADE, III-B                                                          30.000        LFT 

  76  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      2,040.000        LFT 

  77  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           3.000        EACH 

  78  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        271.000        LFT 

  79  802-07058           SIGN, SHEET ASSEMBLY, RELOCATE                                             1.000        EACH 

  80  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 

  81  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           30.000        SFT 

  82  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        133.700        SFT 

  83  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 

  84  805-01815           SIGNAL POLE FOUNDATION, 36 IN X 144 IN                                     4.000        EACH 

  85  805-01842           HANDHOLE, SIGNAL, TYPE 1                                                  10.000        EACH 

  86  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 

  87  805-08214           CONDUIT, PVC, 2 IN, SCHEDULE 40                                        1,446.000        LFT 

  88  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL                          5.000        EACH 

  89  805-11815           CONDUIT, HDPE, 2 IN, SCHEDULE 80                                         415.000        LFT 

  90  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 

  91  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                      8.000        EACH 

  92  805-78225           TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN                                      1.000        EACH 

  93  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 

  94  805-78420           DISCONNECT HANGER                                                          4.000        EACH 

  95  805-78445           SIGNAL SERVICE                                                             1.000        EACH 

  96  805-78467           SIGNAL CABLE, SERVICE, COPPER. 3C/8GA                                     52.000        LFT 

  97  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                             2,806.000        LFT 

  98  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                    209.000        LFT 
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          CALL ORDER   : 721                                              CONTRACT ID  : T -31705-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERSECTION IMPROVEMENT 

 

  99  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                    850.000        LFT 

 100  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                          5,329.000        LFT 

 101  805-78785           SIGNAL DETECTOR HOUSING                                                    9.000        EACH 

 102  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,012.000        LFT 

 103  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 

 104  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT                                           4.000        EACH 

 105  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   3.000        EACH 

 106  808-06368           TRANSVERSE MARKING, REMOVE                                                12.000        LFT 

 107  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       11,399.000        LFT 

 108  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      10,961.000        LFT 

 109  808-06716           LINE, REMOVE                                                           9,525.000        LFT 

 110  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       155.000        LFT 

 111  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  10.000        EACH 

 112  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              117.000        EACH 

 113  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      197.000        EACH 
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          CALL ORDER   : 731                                              CONTRACT ID  : T -34523-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    RAISED PAVEMENT MARKINGS, REFURBISHED 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              4.000        MOS 

   8  628-09409           MOBILE INTERNET SERVICE                                                    4.000        MOS 

   9  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  10  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  11  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       4.000        MOS 

  12  801-06710           FLASHING ARROW SIGN                                                      300.000        DAY 

  13  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  14  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 

  15  808-75994           PRISMATIC REFLECTOR                                                   16,175.000        EACH 

  16  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,024.000        EACH 

  17  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,324.000        EACH 
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          CALL ORDER   : 741                                              CONTRACT ID  : T -34589-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ITS TRAFFIC MANAGEMENT SYSTEM 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

   6  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 

   7  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

   8  809-04970           FIBER OPTIC                                                                4.000        EACH 

   9  809-09483           DMS                                                                        3.000        EACH 
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          CALL ORDER   : 781                                              CONTRACT ID  : TM-36715-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    TRAFFIC SIGNAL MAINTENANCE 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  702-76240           CONCRETE                                                                   4.000        CYS 

   6  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

   7  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 

   8  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

   9  802-03821           SIGN, SHEET, WITH LEGEND                                                   6.000        EACH 

  10  805-01815           SIGNAL POLE FOUNDATION, 36 IN X 144 IN                                     1.000        EACH 

  11  805-01816           SIGNAL SUPPORT FOUNDATION, 36 IN X 36 IN X 96 IN                           2.000        EACH 

  12  805-01820           SIGNAL STRAIN POLE, STEEL, INSTALL                                         2.000        EACH 

  13  805-01842           HANDHOLE, SIGNAL, TYPE 1                                                   6.000        EACH 

  14  805-01843           SIGNAL HANDHOLE ADJUST TO GRADE                                            2.000        EACH 

  15  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN                                         500.000        LFT 

  16  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              2.000        EACH 

  17  805-04952           CONTROLLER AND CABINET                                                     4.000        EACH 

  18  805-06364           FIBER OPTIC BREAKOUT KIT                                                   4.000        EACH 

  19  805-06595           CONDUIT, PVC, 2 IN                                                       500.000        LFT 

  20  805-08464           RADIO, INTERCONNECT                                                        4.000        EACH 

  21  805-09845           CONTACT CLOSURE CARD                                                       1.000        EACH 

  22  805-09846           RECEIVER PROCESSOR                                                         1.000        EACH 

  23  805-10107           WIRELESS MAGNETOMETER DETECTOR TYPE                                        5.000        EACH 

  24  805-10108           WIRELESS REPEATER                                                          1.000        EACH 

  25  805-11376           SIGNAL CANTILEVER STRUCTURE, SINGLE                                        1.000        EACH 

  26  805-11540           MICROLOOP DETECTOR PROBE                                                   4.000        EACH 

  27  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                      6.000        EACH 

  28  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                            4.000        EACH 

  29  805-78415           SPAN, CATENARY, AND TETHER                                                 2.000        EACH 

  30  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 

  31  805-78420           DISCONNECT HANGER                                                          4.000        EACH 

  32  805-78445           SIGNAL SERVICE                                                             2.000        EACH 

  33  805-78467           SIGNAL CABLE, SERVICE, COPPER. 3C/8GA                                     50.000        LFT 

  34  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                             4,500.000        LFT 

  35  805-78480           SIGNAL CABLE, CONTROL, COPPER 3C/14GA                                    300.000        LFT 

  36  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                    300.000        LFT 

  37  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                    300.000        LFT 

  38  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                          2,000.000        LFT 

  39  805-78785           SIGNAL DETECTOR HOUSING                                                    6.000        EACH 

  40  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,500.000        LFT 

  41  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          2.000        EACH 

  42  805-78930           CONTROLLER CABINET FOUNDATION, M                                           1.000        EACH 

  43  805-91706           ANCHOR BOLT, REPAIR                                                        4.000        EACH 

  44  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                   2.000        EACH 

  45  805-97042           SIGNAL POLE, WOOD, 5, 35 FT                                                1.000        EACH 

  46  805-97509           CONTROL CABINET FOUNDATION, M, MODIFY TO P1                                2.000        EACH 

  47  809-04970           FIBER OPTIC                                                               24.000        EACH 

  48  809-94971           FIBER OPTIC CABLE                                                      2,000.000        LFT 

 


